



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.08/T/AE/PSD of 2025-2026

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Assistant Engineer, Purulia Sadar Sub-div.			
Tender Reference	NIT No.08/T/AE/PSD of 2025-2026	Estimate Put to Tender	0.00	Memo No	16/PSD	Memo Date	15-01-2026
e Tender Id	Description						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Executive Engineer, Purulia Division, PHE Dte	Payable At	Purulia
-----------	-----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	15-01-2026 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-02-2026 02:00 PM
Last Date of Application	10-02-2026 02:00 PM	Last Date of Permission	10-02-2026 05:00 PM
Last Date of Submission	12-02-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	12-02-2026 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Estimation for preparation of as-build drawing connection at Bundwan Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
2	Estimation for preparation of as-build drawing connection at Bundwan Spot Piped Water Supply Scheme (SM/00567) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
	Estimation for preparation of as-build drawing connection at Surface			

3	Water Supply Scheme Rising main for Manbazar-II Block(part) (SM/03753) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
4	Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for manbazar -II Block (part) Zone -I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
5	Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone II (Rising main) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
6	Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
7	Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone IV of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
8	Estimation for preparation of as-build drawing connection at Surface Water Supply Scheme for Manbazar II Block (Part) Zone V of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
9	Estimation for preparation of as-build drawing connection at Manbazar - I Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
10	Estimation for preparation of as-build drawing connection at Jhalda (Rural Part) Water Supply Scheme (SM/01201) Zone I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
11	Estimation for preparation of as-build drawing connection at Jhalda Municipality Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
12	Estimation for preparation of as-build drawing connection at Jhalda Water Supply Scheme (Rising Main) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
13	Estimation for preparation of as-build drawing connection at Kotshila Piped Water Supply Scheme (SM/00306) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
14	Estimation for preparation of as-build drawing connection at Joypur Water Supply Scheme (SM/00566) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
15	Estimation for preparation of as-build drawing connection at Sindhri Chasmore Water Supply Scheme (SM/00851) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00

16	Estimation for preparation of as-build drawing connection at Lagda Water Supply Scheme (SM/00312) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
17	Estimation for preparation of as-build drawing connection at Bongabari Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
18	Estimation for preparation of as-build drawing connection at Barabazar Water Supply Scheme (SM/00311) of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
19	Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
20	Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - II of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
21	Estimation for preparation of as-build drawing connection at Arsha and its Adjoining Mouzas New Piped Water Supply Scheme Zone - III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
22	Estimation for preparation of as-build drawing connection at Bagmundi Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
23	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme from Marble Lake (WTP) to adjoining areas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
24	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme from Marble Lake to adjoining areas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
25	Estimation for preparation of as-build drawing connection at Ajodhya Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
26	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Satra & its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
27	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Baram & its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
28	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Beldih and its adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00

29	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - I of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
30	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - II of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
31	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - III of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
32	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - IV of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
33	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - V of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
34	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - VI of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
35	Estimation for preparation of as-build drawing connection at Panradda Piped Water Supply Scheme Zone - VII of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
36	Estimation for preparation of as-build drawing connection at Balarampur Water Supply Scheme Zone -II Rising Main of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
37	Estimation for preparation of as-build drawing connection at Balarampur Water Supply Scheme Zone -II Distribution of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
38	Estimation for preparation of as-build drawing connection at Punched Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
39	Estimation for preparation of as-build drawing connection at Piped Water Supply Scheme for Kudagara and its Adjoining Mouzas of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
40	Estimation for preparation of as-build drawing connection at Sirkabad Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00
41	Estimation for preparation of as-build drawing connection at Chitmu Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00

	Estimation for preparation of as-build drawing connection at Hutmura			
42	Piped Water Supply Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	96780.00	15 Days	1936.00

6. Attachments

Sl No	File Name
1	Sl 30.pdf
2	2911.pdf
3	Notice.pdf
4	Sl 33.pdf
5	Sl 08.pdf
6	Sl 39.pdf
7	Sl 32.pdf
8	LOW.pdf
9	Sl 41.pdf
10	Sl 37.pdf
11	Sl 34.pdf
12	Sl 10.pdf
13	Sl 09.pdf
14	Sl 06.pdf
15	Sl 02.pdf
16	Sl 40.pdf
17	Sl 01.pdf
18	Sl 38.pdf
19	Sl 36.pdf
20	Sl 05.pdf
21	Sl 03.pdf
22	Sl 31.pdf
23	Sl 42.pdf
24	Sl 04.pdf
25	Sl 07.pdf
26	Sl 35.pdf