



Public Health Engineering Department

Government of West Bengal

Tender: 04/AE (HQ)/HD/PHED OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Executive Engineer, Howrah Division			
Tender Id	04/AE (HQ)/HD/PHED OF 2020-2021			Memo No	57/HD	Memo Date	06-01-2021
Description	Different works of of Surface water based water supply project (Phase-II) for Bally-Jagacha Blok, under Howrah Division PHE Dte.						
Estimated Work Value	81,81,041.77						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte.	Payable At	Howrah
-----------	----	----------	--------------	------------	---	------------	--------

3. Critical Dates

Tender Publish Date	06-01-2021 02:50 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-01-2021 02:00 AM
Last Date of Application	18-01-2021 01:00 AM	Last Date of Permission	
Last Date of Submission	22-01-2021 02:00 AM	Tech Bid Opening Date	22-01-2021 04:00 AM
Fin Bid Opening Date	22-01-2021 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Dismantling of concrete road with restoration of concrete road for laying of UPVC pipe line at Zone-3 of Surface water based water supply project (Phase-II) for Bally-Jagacha Blok, under Howrah Division PHE Dte. Part-A	434461.77	30 Days	8689.00
2	Dismantling of concrete road with restoration of concrete road for laying of UPVC pipe line at Zone-3 of Surface water based water supply project (Part-II) for Bally-Jagacha Blok, under Howrah Division PHE Dte. Part-B	391953.77	30 Days	7839.00
3	Construction of 900mm dia Sluice Valve chamber on M/S Pipe line, in connection with interconnection of two nos CWR in WTP site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah	235609.93	30 Days	4712.00

	Division PHE Dte.			
4	Restoration of Road WTP site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. (Length of road=80m.)	425423.05	30 Days	8508.00
5	Construction of Approach Road at Raghobpur OHR site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte.	463937.02	30 Days	9279.00
6	Carriage of different materials at Lakhanpur CWR site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Part-A	439358.08	30 Days	8787.00
7	Carriage of different materials at Lakhanpur CWR site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Part-B	441846.72	30 Days	8837.00
8	Construction of Hume pipe culvert at Raghobpur OHR site under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte.	344371.09	30 Days	6887.00
9	225mm dia UPVC pipe line in uncovered areas in Z-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-250m [NP-113-115, 116-117, 117-119] (Part-A)	483991.41	30 Days	9680.00
10	UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-250m [NP-115-116, 119-120, 120-123] (Part-B)	484403.09	30 Days	9688.00
11	200mm dia UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-290m [NP-112-149, 149-148, 148-150] (Part-D)	482738.53	30 Days	9655.00
12	UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-250m [NP-120-121, 121-112] (Part-C)	483460.31	30 Days	9669.00
13	200mm dia UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-300m [NP-160-161, 153-160] (Part-E)	484777.77	30 Days	9696.00
14	200mm dia UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-250m [NP-150-151, 153-151] (Part-F)	416158.17	30 Days	8323.00
15	200mm dia UPVC pipe line in uncovered areas in Zone-1 under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-300m [NP-161-162, 162-165, 165-166A] (Part-G)	484186.85	30 Days	9684.00
	200mm dia UPVC pipe line in uncovered areas in Zone-1 under Bally-			

16	Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. Length-140m [NP-166-167, 166-166A] (Part-H)	269995.49	30 Days	5400.00
17	UPVC pipe line in uncovered area in Zone-II under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. (Part-I)	482971.94	30 Days	9659.00
18	UPVC pipe line in uncovered area in Zone-II under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. (Part- J)	485385.84	30 Days	9707.00
19	UPVC pipe line in uncovered area in Zone-II under Bally-Jagacha (Phase-II) Surface based water supply project under Howrah Division PHE Dte. (Part- K)	446010.94	30 Days	8920.00

6. Attachments

Sl No	File Name
1	NIT_4_HQ_2020_21.pdf
2	WBF2911.pdf