



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 15 / B.Ar.D. of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, Barasat Arsenic Division		
Tender Id	NIT No. 15 / B.Ar.D. of 2020-2021			Memo No	28/B.Ar.D	Memo Date	06-01-2021
Description	Protection work for UPVC distribution pipe line						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Arsenic Division, PHE Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	06-01-2021 04:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	15-01-2021 02:00 PM
Last Date of Application	13-01-2021 02:00 PM	Last Date of Permission	13-01-2021 03:00 PM
Last Date of Submission	15-01-2021 02:00 PM	Tech Bid Opening Date	15-01-2021 03:00 PM
Fin Bid Opening Date	15-01-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Protection work for UPVC distribution pipe line near Mundapara at Vardubi of Jeliakhali Paschimkhanda W/S (approx 50 mtr) at Sandeshkhali - II block under "preparedness for Prevention of Dengue" under Barasat Arsenic Division PHE Dte.	Rs. 4,85,292/-	30 days	Rs. 9706/-
2	Eucalyptus Bullah Pilling with Drum Sheet walling work for restoration of DI (K9) Rising Main pipeline towards Satulia to GLR site under SWBPWSS for arsenic affected areas of Haroa, Rajarhat & Bhangar-II block under Barasat Arsenic Division, P.H. Engineering Dte.	Rs. 1,98,949/-	20 days	Rs. 3979/-
	Providing Functional House Hold Tap Connection And allied Works at Purba			

3	Para near head works site of RAJAPURA Ground Water Supply Scheme of Hasnabad block Under Barasat Arsenic Division PHE Dte.	Rs. 3,91,788/-	20 days	Rs. 7836/-
4	Shifting of UPVC Pipe Line at damage portion of distribution network from Keutsa Bridge to node-83 of Jasaikhati Zone-II water supply scheme under Baduria Block due to widening and construction PWD Road under Barasat Arsenic Division PHE Dte.	Rs. 4,86,865/-	20 days	Rs. 9737/-
5	Protection of UPVC Pipeline (approx 58 m.) near Pond of Abdarsana and Golam Faruk at Krishnapara W/S Scheme of Hasnabad Block under prevention of dengue under Barasat Arsenic Division, P.H.E. Dte.	Rs. 4,75,494/-	15 days	Rs. 9510/-
6	Protection of UPVC Pipeline (approx 50 m.) near Pond of Sushil Sarder at Konanagar W/S Scheme of Hasnabad Block under prevention of dengue under Barasat Arsenic Division, P.H.E. Dte.	Rs. 4,60,124/-	30 days	Rs. 9202/-
7	Restoration of concrete Road (balance) work in connection with supplying & laying, fitting, fixing, jointing etc. of 90mm (OD), 110mm (OD), 140mm (OD) & 200mm (OD) HDPE and 200mm dia DI (K-7) pipe line for distribution system at Zone-IV A (DMA - RZ-4A/1, 4A/2, 4A/3) at Reckjuani Mouza under Rajarhat Bishnupur 1 no. Gram Panchayet area of Rajarhat Block of SWBPWSS for Arsenic Affected areas under Barasat Arsenic Division, PHE Dte.	Rs. 4,84,925/-	26 days	Rs. 9699/-
8	Laying of 250mm dia M.S pipe including fitting, fixing of sluice valve and construction of sluice valve chamber at secondary rising main near Chandpur Kali Mandir and balance part of laying of 200mm dia MS pipe for interconnection at Patharghata GLR site in connection with laying , fitting , fixing and jointing etc. of different dia DI (K-9) pipe for secondary rising main From Patharghata GLR to different OHR in Rajarhat block under SWBPWSS for Arsenic Affected areas of Haroa, Rajarhat & Bhang	Rs. 4,82,834/-	30 days	Rs. 9657/-

6. Attachments

Sl No	File Name
1	Scheedule - 4.pdf
2	Scheedule - 7.pdf
3	Notice .pdf
4	Scheedule - 2.pdf
5	Scheedule - 3.pdf
6	Scheedule - 1.pdf
7	WBF 2911.pdf
8	Scheedule - 5.pdf
9	Scheedule - 8.pdf

