



Public Health Engineering Department

Government of West Bengal

Tender: NIT-14/AE/RSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-14/AE/RSD/PHE/2020-2021			Memo No	02/RSD	Memo Date	05-01-2021
Description	NIT-14/AE/RSD/PHE/2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BIRBHUM DIVISION, PHE DTE.	Payable At	SURI, BIRBHUM
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	05-01-2021 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-01-2021 01:00 PM
Last Date of Application	11-01-2021 01:00 PM	Last Date of Permission	11-01-2021 03:00 PM
Last Date of Submission	13-01-2021 01:00 PM	Tech Bid Opening Date	13-01-2021 01:30 PM
Fin Bid Opening Date	13-01-2021 01:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC Pipe line at Kabichandrapur Habitation under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte.	336986.00	30 Days	6740.00
2	Laying of UPVC Pipe line at Junidpur & Kamdevpur Habitations under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte	423279.00	30 Days	8465.00
3	Land development along with compound cleaning including removal of garbage for temporary approach road at Karkaria headwork site under Improvement of Tarapith PWSS under Birbhum Division, P.H.E. Dte.	499996.00	15 Days	10000.00
4	Surging of 2 (two) Nos Tube Well at Atla W/s scheme under Birbhum Division, P.H.E. Dte.	63035.00	7 Days	1265.00

6. Attachments

Sl No	File Name
1	Schedule 1.pdf
2	Schedule 3.pdf
3	Notice.pdf
4	Schedule 2.pdf
5	WBF 2911.pdf
6	Schedule 4.pdf

Corrigendum: CORRIGENDUM-II

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	CORRIGENDUM-II	Memo No	24/RSD	Memo Date	13-01-2021
Description	NIT-14/AE/RSD/PHE/2020-2021				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Corrigendum Publish Date	13-01-2021 01:40 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	18-01-2021 01:00 PM
Tech Bid Opening Date	18-01-2021 01:15 PM	Fin Bid Opening Date	18-01-2021 01:15 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC Pipe line at Junidpur & Kamdevpur Habitations under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte	423279.00	8465.00	30 Days
1	Laying of UPVC Pipe line at Kabichandrapur Habitation under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte.	336986.00	6740.00	30 Days

1	Surging of 2 (two) Nos Tube Well at Atla W/s scheme under Birbhum Division, P.H.E. Dte.	63035.00	1265.00	7 Days
1	Land development along with compound cleaning including removal of garbage for temporary approach road at Karkaria headwork site under Improvement of Tarapith PWSS under Birbhum Division, P.H.E. Dte.	499996.00	10000.00	15 Days

6. Attachments

Sl No	File Name
1	Corrigendum-II.pdf

Corrigendum: CORRIGENDUM-I

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	10/RSD	Memo Date	11-01-2021
Description	NIT-14/AE/RSD/PHE/2020-2021				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Corrigendum Publish Date	11-01-2021 02:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	15-01-2021 01:00 PM
Tech Bid Opening Date	15-01-2021 01:15 PM	Fin Bid Opening Date	15-01-2021 01:15 PM

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Laying of UPVC Pipe line at Kabichandrapur Habitation under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte.	336986.00	6740.00	30 Days
2	Surging of 2 (two) Nos Tube Well at Atla W/s scheme under Birbhum Division, P.H.E. Dte.	63035.00	1265.00	7 Days

2	Land development along with compound cleaning including removal of garbage for temporary approach road at Karkaria headwork site under Improvement of Tarapith PWSS under Birbhum Division, P.H.E. Dte.	499996.00	10000.00	15 Days
2	Laying of UPVC Pipe line at Junidpur & Kamdevpur Habitations under Atla Mouza Under Atla PWSS under Rampurhat Sub- Division, P.H.E. Dte.	423279.00	8465.00	30 Days

6. Attachments

Sl No	File Name
2	Corrigendum-I.pdf