Tender: NIT No.- 06/T/AE/PR/PHE Dte. of 2024-25

1. General Information

| Туре | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
|----------------------|---|------------------------|--------------------------------|---------|--|-----------|-------------|
| District | PURULIA | | Inviting Authority | | Assistant Engineer R.W.S. Purulia-Sub Division | | |
| Tender Reference | NIT No 06/T/AE/PR/PHE Dte. of 2024-25 | Estimate Put to Tender | 55365.00 | Memo No | Memo No-125/PR | Memo Date | 26-03-2025 |
| e Tender Id | | Description | 2 NOS. DIFFERENT TYPE OF WORKS | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer | Payable At | Purulia division |
|-----------|-----|----------|--------------|------------|--------------------|------------|------------------|
| Exempted? | INO | ree Type | Demand Draft | Payable To | Executive Engineer | Payable At | Purulia division |

3. Critical Dates

| Tender Publish Date | 26-03-2025 12:00 PM | Sale/Submission Start Date | |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date | | Sale/Download End Date | 11-04-2025 02:00 PM |
| Last Date of Application | 08-04-2025 02:00 PM | Last Date of Permission | 08-04-2025 04:00 PM |
| Last Date of Submission | 11-04-2025 02:00 PM | Tech Bid Opening Date | 11-04-2025 04:00 PM |
| Ein Bid Opening Date | | Tech Bid Uploading Date | |
| Fin Bid Opening Date | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| 5 |
|---|
|---|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|----------|--|----------------------|-----------------|-----------|
| 1 | Reconstruction of CPP foundation due to High Tenion cable over structure | 55365.00 | 30 days | 1107.00 |
| I | at Chepua AWC under Manbazar-I Blocks under Purulia Division ,PHE,Dte. | 33303.00 | JO days | 1107.00 |
| | Day to day hiring and operation charges of 20 KVA 1(No) Generator set | | | |
| 2 | engaging 1 (One) no expert operator for the office of the Assisted Engineer, | 98928.00 | 69 days | 1979.00 |
| | Purulia RWS Sub-Division, PHEDte. | | | |

6. Attachments

| Sl No | File Name |
|-------|--------------------------|
| 1 | Schedule of work 001.pdf |
| | |

| 2 | Schedule of work 002.pdf |
|---|--------------------------|
| 3 | 2911.pdf |
| 4 | List of work.pdf |
| 5 | Tender notice.pdf |