



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO - 08/KSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority	Assistant Engineer, Kandi Sub-Division				
Tender Id	NOTICE INVITING TENDER NO - 08/KSD/PHE/2020-2021		Memo No	163 / KSD	Memo Date	22-12-2020	
Description	Laying works at different water supply scheme under Kandi Sub Division, P.H.E.Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, P.H.E. Dte	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	--	------------	----------------------------------

3. Critical Dates

Tender Publish Date	28-12-2020 08:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	20-01-2021 02:00 PM
Last Date of Application	18-01-2021 01:30 PM	Last Date of Permission	19-01-2021 02:00 PM
Last Date of Submission	20-01-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	20-01-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC pipe line for the left out portion of bahadurpur & gantla habitation under Improvement work of Mahalandi (Zone-II) water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,84,841.00	30 days	10,000.00
2	Laying of UPVC pipe line for the left out portion of durlavpur habitation (node- 6B to 6A & node- 6A to 7) under Improvement work of Mahalandi (Zone-I) water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,76,710.00	30 days	10,000.00
	Laying of UPVC pipe line for the left out portion of solepara & dangapar habitation under Improvement work of Mahalandi (Zone-II) water supply			

3	scheme under MPLAD under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad.	2,93,249.00	30 days	6,000.00
4	Laying of UPVC pipe line for the left out portion of durlabhpur habitation (node- 6 to 6B) under Improvement work of Mahalandi (Zone-I) water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,72,275.00	30 days	10,000.00

6. Attachments

Sl No	File Name
1	Schedule-04.pdf
2	Specification for UPVC.pdf
3	Schedule-01.pdf
4	Details Tender Inviting Notice.pdf
5	Schedule-03.pdf
6	Specification for Building.pdf
7	NIT-08-KSD-PHE-2020-2021.pdf
8	Schedule-02.pdf
9	2911_NEW.pdf