



Public Health Engineering Department

Government of West Bengal

Tender: 2020_PHEd _ 311561_1,

1. General Information

| | | | | | | | |
|----------------------|----------------------------|----------|--------------------|---------|--------------------------------------|-----------|-------------|
| Type | OTHER | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Executive Engineer, Barasat Division | | |
| Tender Id | 2020_PHEd _ 311561_1, | | | Memo No | 2886/BD | Memo Date | 28-12-2020 |
| Description | 2886_BD_NIeT_48_of_2020_21 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|-----------|------------|--|------------|---------|
| Exempted? | No | Fee Type | NEFT/RTGS | Payable To | EXECUTIVE ENGINEER, BARASAT DIVISION, PHE DTE. | Payable At | BARASAT |
|-----------|----|----------|-----------|------------|--|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 28-12-2020 10:00 AM | Sale/Submission Start Date | |
| Download Start Date | 04-01-2021 02:00 PM | Sale/Download End Date | 20-01-2021 02:00 PM |
| Last Date of Application | 20-01-2021 02:00 PM | Last Date of Permission | |
| Last Date of Submission | 20-01-2021 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|------------------------|
| 1 | Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM and JAL SWAPNA) under command area of Malidah Water Supply Scheme at Bagdah Block under Barasat Division, PHE Dte. (Phase-II) | 62,20,318.00 | 60 DAYS | 2% of Estimated Amount |

6. Attachments

| Sl No | File Name |
|-------|------------------------|
| 1 | NIET-48-BD-2020-21.pdf |
| 2 | New-Form-2911.pdf |

| | |
|---|-----------------------------------|
| 3 | General-Specification-of-work.pdf |
| 4 | BOQ_FHTC_Malidah_Ph_II.xls |
| 5 | Form.pdf |