



Public Health Engineering Department

Government of West Bengal

Tender: NIT-13-CD-2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-13-CD-2020-2021		Memo No	1344/CD	Memo Date	06-01-2021	
Description	NIT-13-CD-2020-2021 Different types of works under Cooch Behar Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	06-01-2021 04:50 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-01-2021 02:00 PM
Last Date of Application	15-01-2021 02:00 PM	Last Date of Permission	15-01-2021 05:00 PM
Last Date of Submission	19-01-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	19-01-2021 03:00 PM	Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of pipe line and installation of street stand post for providing drinking water facility in uncovered area of Word No-09 under Mekhliganj-M under Mekhliganj Municipal Water Supply Scheme Zone-II with in Cooch Behar Division, PHE Dte in connection with CMRO Report in PARAY SAMADHAN.	Rs. 4, 86,860.00	45 Days.	Rs. 10,000.00
2	Extension of pipe line and installation of street stand post for providing drinking water facility in uncovered area of Word No-04 under Mathabhanga-M under Mathabhanga Municipal Water Supply Scheme with in Cooch Behar Division, PHE Dte in connection with CMRO Report in PARAY SAMADHAN.	Rs. 4, 86,860.00	45 Days.	Rs. 10,000.00
	Extension of pipe line and installation of street stand post for providing			

3	drinking water facility in uncovered area of Word No-10 under Mathabhanga-M under Mathabhanga Municipal Water Supply Scheme with in Cooch Behar Division, PHE Dte in connection with CMRO Report in PARAY SAMADHAN.	Rs. 3, 92,983.00	45 Days.	Rs. 8,000.00
4	Laying 90mm dia UPVC pipe line from Hazru Saheb Mella Field Gate to Md. Bulbul Hague House & from Gopal Agarwal's house to Provat Chakraborty House & Construction of 15 (Fifteen) Nos. RCC Street Stand Post at different places under Word No-4 of Haldibari MSDP Piped Water Supply Scheme in connection with CMRO report in PARAY SAMADHAN.	Rs. 2, 84,846.00	45 Days.	Rs. 7,000.00

6. Attachments

Sl No	File Name
1	Schedule SI-4 NIT-13-CD-2020-2021.pdf
2	Schedule SI-3 NIT-13-CD-2020-2021.pdf
3	West Bengal Form No. 2911 NEW.pdf
4	NOTICE - NIT No. 13-CD-2020-2021.pdf
5	Schedule SI-2 NIT-13-CD-2020-2021.pdf
6	Schedule SI-1 NIT-13-CD-2020-2021.pdf