



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 7/HSD of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 7/HSD of 2024-25	Estimate Put to Tender	96900.14	Memo No	1284/HSD	Memo Date	12-11-2024
e Tender Id		Description	Emergent restoration				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Division	Payable At	Barasat
-----------	----	----------	--------------	------------	--------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	12-11-2024 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-11-2024 02:00 PM
Last Date of Application	21-11-2024 01:00 PM	Last Date of Permission	21-11-2024 03:30 PM
Last Date of Submission	28-11-2024 02:00 PM	Tech Bid Opening Date	28-11-2024 03:00 PM
Fin Bid Opening Date	28-11-2024 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply of UV light, Auto Sensor, Solenoid Valve, UV Sensor, spare cable of 01 no. Pond Based Ultra Filtration Plant at Katakhal High Madrasa within Hasnabad Block under Hasnabad Sub-Division, PHE Dte.	80160.47	10 days	1610.00
2	Protection of newly laid UPVC pipe line by bamboo pilling at different places at Agarhati mouza in connection with retrofitting of Laukhali w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	96450.18	10 days	1930.00
3	Supply of Chlorine, GEL Battery of 01 no. Pond Based Ultra Filtration Plant at Katakhal High Madrasa within Hasnabad Block under Hasnabad Sub-	96059.08	10 days	1930.00

	Division, PHE Dte.			
4	Emergent restoration of pipe line in connection with retrofitting work at different places at near Laskar para at Kalitala mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	96900.14	10 days	1940.00
5	Supply of Cartridge Filter, Charge Controller of 01 no. Pond Based Ultra Filtration Plant at Katakhal High Madrasa within Hasnabad Block under Hasnabad Sub-Division, PHE Dte.	95939.90	10 days	1920.00
6	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Char para in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte	96611.07	10 days	1940.00
7	Supply of Media & Minerals of 01 no. Pond Based Ultra Filtration Plant at Katakhal High Madrasa within Hasnabad Block under Hasnabad Sub-Division, PHE Dte.	88431.56	10 days	1770.00
8	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Khosbas mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	96485.74	10 Days	1930.00
9	1 no. pump connection at PH No.-1 in connection with Augmentation of Rupmari water supply scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E. Dte.	69841.15	10 Days	1400.00
10	Construction of anchor block for resting of 200 mm dia DI pipeline at different places in connection with Augmentation of Padmapukuria w/s scheme (Z-I), Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	95513.71	10 Days	1920.00
11	Additional Laying of UPVC distribution pipe line & Providing FHTC for the leftout portion in connection with Augmentation of Sultanpur w/s scheme, Minakhan Block under Hasnabad Sub-Division, PHE Dte.	97038.74	10 Days	1950.00
12	Additional Laying of UPVC distribution pipe line & Providing FHTC for the leftout portion in connection with Augmentation of Nurpur w/s scheme, Minakhan Block under Hasnabad Sub-Division, PHE Dte.	46633.35	10 Days	940.00
13	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Kumarjole W/S Scheme, Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II)	45648.32	10 Days	920.00
14	1 no. pump connection at PH No.-2 in connection with augmentation of Chaital water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	61870.92	10 Days	1240.00

15	1 no. pump connection at PH No.-1 in connection with augmentation of Barunhat Patlikhanpur water supply scheme (Z-I), Hasnabd block under Hasnabad Sub-Division, P.H.E. Dte.	54934.69	10 Days	1100.00
----	--	----------	---------	---------

6. Attachments

Sl No	File Name
1	05Katakali High Madrasa Part c.xls
2	06Repair of existing Char para.xls
3	07Katakali High Madrasa part d.xls
4	09Pump connection Rupmari Z 1 PH 1.xls
5	03Katakali High Madrasa b.xls
6	New-Form-2911.pdf
7	10Additional Anchor block 200.xls
8	01Katakali High Madrasa part a.xls
9	08Repair of existing FHTC Khosbas.xls
10	NIT 7.pdf
11	11Sultanpur UPVC laying.xls
12	12Nurpur UPVC laying.xls
13	02Bamboo pilling Agarhati mouza.xls
14	14PH 2 pump connection.xls
15	15PH 1 pump connection Z 1.xls
16	13Withdraw relay Kumarjole phase 2.xls
17	04kalitala Z 1 kalitala Mouza Laskar para.xls