



Public Health Engineering Department

Government of West Bengal

Tender: 07/AE(H.Q)/BHM/2018-2019

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	OT
District	BIRBHUM		Inviting Authority		Executive Engineer, Birbhum Division		
Tender Id	07/AE(H.Q)/BHM/2018-2019			Memo No	307 / BHM	Memo Date	07-03-2019
Description	Supply and delivery of different materials						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	14-03-2019 02:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	19-03-2019 02:00 AM
Last Date of Permission	25-03-2019 02:00 AM	Last Date of Submission	27-03-2019 03:00 AM
Tech Bid Opening Date	27-03-2019 04:00 AM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply and delivery of different dia. C.I Leak Repairing Clamp including loading, carriage and unloading at Divisional Store at PHE Complex, S.P More Suri Dist.-Birbhum for different Water Supply Scheme under Birbhum Division, P.H.E. Dte.	00	15 days	2%
2	Supply and delivery of different dia. C.I leak repairing clamp for different water supply scheme including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.	00	15 days	2%
3	Supply and delivery of different dia. C.I leak repairing clamp for different Water Supply scheme including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.	00	15 days	2%
	Supply and delivery Sluice Valve for Bolpur Gitabitan & CIDF Pipes for			

4	different water supply scheme included loading, unloading at Divisional Store, Suri, PHED under Birbhum Division, PHED.	00	15 days	2%
5	Supply and delivery of Mechanical Joint Coller for different water supply scheme including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.	00	15 days	2%
6	Supply and delivery of Mechanical HYDRANT TEE including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.	00	15 days	2%
7	Supply and delivery of Sluice Valve & C.I Specials for Boliharpur W/S including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte. (Group A)	00	15 days	2%
8	Supply and delivery of Sluice Valve & C.I Specials for Boliharpur W/S including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.	00	15 days	2%
9	Supply and delivery of Sluice Valve, Mechanical Joint Flexible Adaptor for Bolpur Water Supply Sanitation and Health Education Project (Indo-German) under Birbhum Division, P.H.E. Dte. including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.(Group A)	00	15 days	2%
10	Supply and delivery of Sluice Valve, Mechanical Joint Flexible Adaptor for Bolpur Water Supply Sanitation and Health Education Project (Indo-German) under Birbhum Division, P.H.E. Dte. including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.(Group A)	00	15 days	2%
11	Supply and delivery of Sluice Valve, Mechanical Joint Flexible Adaptor for Bolpur Water Supply Sanitation and Health Education Project (Indo-German) under Birbhum Division, P.H.E. Dte. including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.(Group B)	00	15 days	2%
12	Supply and delivery of Sluice Valve ,Mechanical Joint Flexible Adaptor for Bolpur Water Supply Sanitation and Health Education Project (Indo-German) under Birbhum Division, P.H.E. Dte. including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.(Group C)	00	15 days	2%
13	Supply and delivery of Sluice Valve, Mechanical Joint Flexible Adaptor & Flanged Spigot Tail Pieces for Suri I, II & III water Supply scheme under Birbhum Division, P.H.E. Dte. including loading, carriage and unloading at Birbhum Divisional Store at PHE Complex, Dist.-Birbhum under Birbhum Division, P.H.E. Dte.(Group A)	00	15 days	2%

14	Supply and delivery of Sluice Valve, Mechanical Joint Flexible Adaptor & Flanged Spigot Tail Pieces for Suri I, II & III water Supply scheme under Birbhun Division, P.H.E. Dte. including loading, carriage and unloading at Birbhun Divisional Store at PHE Complex, Dist.-Birbhun under Birbhun Division, P.H.E. Dte.(Group B)	00	15 days	2%
15	Supply and delivery Sluice Valve Flexible & Adaptor for Gitabitan included loading, unloading at Divisional Store, Suri, PHED under Birbhun Division, PHED. (Group A)	00	15 days	2%
16	Supply and delivery Sluice Valve Flexible & Adaptor for Gitabitan included loading, unloading at Divisional Store, Suri, PHED under Birbhun Division, PHED. (Group B)	00	15 days	2%

6. Attachments

Sl No	File Name
1	Material Schedule 14.pdf
2	Material Schedule 13.pdf
3	Material Schedule 12.pdf
4	Material schedule 01.pdf
5	General_Condition_Spefication_Supply.pdf
6	Material Schedule 10.pdf
7	Material Schedule 04.pdf
8	Material schedule 02.pdf
9	Material Schedule 16.pdf
10	NIQ_07.pdf
11	form_2908.pdf
12	Material Schedule 06.pdf
13	Material Schedule 05.pdf
14	Material schedule 03.pdf
15	Material Schedule 11.pdf
16	Material Schedule 09.pdf
17	Material Schedule 08.pdf
18	Material Schedule 07.pdf
19	Material Schedule 15.pdf