



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 14 of 2020 - 2021 of Executive Engineer, Balurghat Division, P.H.E. DTE.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	DAKSHIN DINAJPUR		Inviting Authority		Executive Engineer, Balurghat Division		
Tender Id	NIT No. 14 of 2020 - 2021 of Executive Engineer, Balurghat Division, P.H.E. DTE.			Memo No	43/BD	Memo Date	07-01-2021
Description	Different types of works, in different Blocks, in the District of Dakshin Dinajpur.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Executive Engineer, Balurghat Division, PHE Dte.	Payable At	Balurghat, Dakshin Dinajpur
-----------	-----	----------	--------------	------------	--------------------------------------------------------	------------	--------------------------------

3. Critical Dates

Tender Publish Date	07-01-2021 11:10 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-01-2021 03:00 PM
Last Date of Application	18-01-2021 03:00 PM	Last Date of Permission	19-01-2021 12:00 PM
Last Date of Submission	21-01-2021 03:00 PM	Tech Bid Opening Date	21-01-2021 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Day to Day operation, efficient monitoring, repairing leakages/crackages/bursting, washing /flushing service reservoir/conduits, providing supply of safe drinking water uninterruptedly to stand posts/ off-takes during supply hours, as the case may be, making distribution system functional in its entirety for distribution system of BAGDUAR PWSS under Balurghat Division, PHE Dte.	133457.00	06 (Six) Months	2669.00
2	Construction of Approach Road, Internal Service Road of Cement concrete & Surface Drain at Headwork site & 2nd Pump House Site of MIRZADPUR	272167.00	25 (Twenty Five)	5443.00

	Piped Water Supply Scheme within Banshihari Block, under Balurghat Division, P.H.Engg. Dte. In the District of Dakshin Dinajpur.		Days	
3	Construction of Boundary Wall with Gate at 2nd Pump House Site of Dhumpara Piped Water Supply Scheme within Banshihari Block, under Balurghat Division, P.H.Engg. Dte. In the District of Dakshin Dinajpur. (For 52 mtr length)	148513.00	30 (Thirty) Days	2970.00
4	Allied Work to resolve complain under PARAY SAMADHAN for Extension of Pipeline from Dhiltail PWSS (Jaydebpur Notun Para, Jaydevpur Purano Para & Shibpur Muslimpara) of grievances from ParaySamadhan at Buniadpur Municipality in the District of Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte.	472974.00	30 (Thirty) Days	9459.00
5	Allied work for Inter-connection between Saiyadpur Balihara PWSS RSVY (CGWB site) to Bajebono Village at Harirampur Block for the grievances from Paray Samadhan under Balurghat Division, PHED in the District of Dakshin Dinajpur.	45062.00	20 (Twenty) Days	1127.00
6	Laying Extention of distribution pipe line to resolve complain under PARAY SAMADHAN for Domran PWSS at Hili Block in the District of Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte.	261919.00	30 (Thirty) Days	5238.00
7	Allied Work to resolve complain under PARAY SAMADHAN In Connection With Providing Functional House Hold Tap Connection For Hansrail PWSS (Deulabari Mouza and Sarala Mouza)Under Jal Swapna Programme at Banshihari Block in the District of Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte.	135110.00	25 (Twenty Five) Days	2702.00
8	Allied Work to resolve complain under PARAY SAMADHAN in connection with Laying of Pipe Line along the NH - 512 From Teor Bazar to Kishan Mandi at Hili Block in the District of Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte.	338022.00	30 (Thirty) Days	6760.00

6. Attachments

Sl No	File Name
1	2911.pdf
2	Annexure - I.pdf
3	T & C for Sl 1.pdf
4	Schedule 4.pdf
5	Schedule 1.pdf
6	Schedule 2.pdf
7	Schedule 7.pdf
8	Schedule 6.pdf
9	Schedule 3.pdf

10	Schedule 5.pdf
11	Notice.pdf
12	Schedule 8.pdf