



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT No-01/CD/2019-2020

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority		Executive Engineer, Coochbehar Division		
Tender Id	NIT No-01/CD/2019-2020		Memo No	548/CD	Memo Date	02-08-2019	
Description	NIT No-01/CD/2019-2020 Different types of works under Cooch Behar Division, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	02-08-2019 04:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-08-2019 02:00 AM
Last Date of Application	20-08-2019 02:00 AM	Last Date of Permission	20-08-2019 05:30 AM
Last Date of Submission	22-08-2019 02:00 AM	Tech Bid Opening Date	22-08-2019 03:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Joining of pipe line including Bridge / Culvert Crossing for restore water at Tikabhija village & Jamirdanga village under Jamaladaha G.P. jurisdiction under Uchalpukuri Zone-II Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.	₹ 4, 96,715.00	60 Days	₹ 10000.00
2	Construction of new stand post with GI pipe work & new lying of UPVC damaged by the PMGSY road pipe line with other some allied work related to pipe line at Gajendrapur Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.	₹ 4, 85,907.00	60 Days	₹ 10000.00
3	Construction 35 Nos. Street Stand Post with platform and drain including protection wall of different habitation at JAMALDAHA HAT PWSS under Cooch Behar Divn. PHED. (Part-II).	₹ 4, 86,710.00	60 Days	₹ 10000.00
	Providing Rising main cum delivery main at 2nd tube well site including gap			

4	filling of pipe line and others misc work related to the pipe line under Sikarpur PWSS under Cooch Behar Division, PHE Dte.	₹ 4 , 64,701.00	60 Days	₹ 9500.00
5	Sanitary Plumbing and other misc work for COB (Mechanical Sub-Division Office PHE Dte.	₹ 4, 93,778.00	60 Days	₹ 10000.00
6	Repair and maintenance of pump house and OHR of Mathabhanga Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.	₹ 4, 96,392.00	60 Days	₹ 10000.00
7	Constructions of Pathway and Drain along with the land development at 2nd tube well site at Masaldanga Piped Water Supply Scheme under Cooch Behar Division PHE Dte.	₹ 2, 68,237.00	45 Days	₹ 6000.00
8	Constructions of pathway and Drain along with the others allied civil works for Khapaidanga Piped Water Supply Scheme under Cooch Behar Division PHE Dte.	₹ 4, 93,481.00	60 Days	₹ 10000.00
9	Constructions of pathway and Drain along with the others allied civil works for Kismat Batrigatchi Piped Water Supply Scheme under Cooch Behar Division PHE Dte.	₹ 4, 72,905.00	60 Days	₹ 10000.00
10	Constructions of pathway and Drain along with the others allied civil works for Bhogdabri Kesaribari Piped Water Supply Scheme under Cooch Behar Division PHE Dte.	₹ 4, 29,309.00	60 Days	₹ 9000.00
11	Spreading of River Bed materials below the footing of OHR at CGMC & H site for strengthening of foundation under Cooch Behar Division, P.H.E. Dte.	₹ 1, 81,539.00	45 Days	₹ 4000.00
12	CONSTRUCTION STREET STAND POST, AND OTHER ALLIED WORKS IN CONNECTION WITH LAYING DISTRIBUTION SYSTEM FOR NAGARERBARI W/S SCHEME UNDER ENCLAVE DEVELOPMENT PROGRAMME UNDER COOCH BEHAR SADAR SUB-DIV. UNDER COOCH BEHAR DIVISION P.H.E DTE	₹ 4, 96,410.00	60 Days	₹ 10000.00
13	CONSTRUCTION & REPAIR OF STREET STAND POST, AND OTHER ALLIED WORKS IN CONNECTION WITH LAYING DISTRIBUTION SYSTEM FOR NAGARERBARI W/S SCHEME UNDER COOCH BEHAR SADAR SUB-DIV. UNDER COOCH BEHAR DIVISION P.H.E DTE	₹ 4, 99,808.00	60 Days	₹ 10000.00
14	LAYING & EXTENSION OF PIPE LINE, CONSTRUCTION OF STREET STAND POST, AND OTHER ALLIED WORKS DUE TO INSERTION OF OPTICAL FIBRES AT DIHATA (M) W/S SCHEME UNDER COOCH BEHAR DIVISION P.H.E DTE	₹ 4, 04,721.00	45 Days	₹ 8500.00
15	Construction of Street stand post with platform at different pin pointed site of Matikata & Adj. Mouzas under Cooch Behar Division, PHE. Dte.	₹ 4, 19,529.00	45 Days	₹ 8500.00

## 6. Attachments

Sl No	File Name
1	Schedule Sl No-08 NIT No-01-CD-2019-2020.pdf
2	Schedule Sl No-07 NIT No-01-CD-2019-2020.pdf
3	Schedule Sl No-14 NIT No-01-CD-2019-2020.pdf

4	Schedule Sl No-04 NIT No-01-CD-2019-2020.pdf
5	Schedule Sl No-01 NIT No-01-CD-2019-2020.pdf
6	Schedule Sl No-10 NIT No-01-CD-2019-2020.pdf
7	Schedule Sl No-12 NIT No-01-CD-2019-2020.pdf
8	West Bengal Form No. 2911.pdf
9	Schedule Sl No-13 NIT No-01-CD-2019-2020.pdf
10	Notice NIT No-01-CD-2019-2020.pdf
11	Schedule Sl No-03 NIT No-01-CD-2019-2020.pdf
12	Schedule Sl No-02 NIT No-01-CD-2019-2020.pdf
13	Schedule Sl No-11 NIT No-01-CD-2019-2020.pdf
14	Schedule Sl No-06 NIT No-01-CD-2019-2020.pdf
15	Schedule Sl No-15 NIT No-01-CD-2019-2020.pdf
16	Schedule Sl No-05 NIT No-01-CD-2019-2020.pdf
17	Schedule Sl No-09 NIT No-01-CD-2019-2020.pdf

## Corrigendum: CORRIGENDUM-I

Executive Engineer, Coochbehar Division  
COOCH BEHAR

### 1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	610/CD	Memo Date	19-08-2019
Description	Due to some unavoidable circumstances against the N.I.T.No- 01/CD/2019-20				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Corrigendum Publish Date	20-08-2019 03:10 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
	Construction of Street stand post with platform at different pin pointed			

1	site of Matikata & Adj. Mouzas under Cooch Behar Division, PHE. Dte.	₹ 2, 02,050.00	₹ 4,500.00	45 Days
---	--	----------------	------------	---------

#### 6. Attachments

Sl No	File Name
1	Corrigendum-1 NIT-01-CD-2019-2020.pdf