



Public Health Engineering Department

Government of West Bengal

Tender: 09/2020-2021/EE/DWSD/PHE Dte

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN		Inviting Authority		Executive Engineer, Durgapur W/S Division		
Tender Id	09/2020-2021/EE/DWSD/PHE Dte			Memo No	869/DWSD	Memo Date	14-09-2020
Description	32 Nos works for different on-going schemes under DWSD, PHE Dte						
Estimated Work Value	0.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Durgapur W/s Division, PHE Dte	Payable At	Durgapur-16
-----------	----	----------	--------------	------------	--	------------	-------------

3. Critical Dates

Tender Publish Date	14-09-2020 02:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-09-2020 02:00 AM
Last Date of Application	24-09-2020 02:00 AM	Last Date of Permission	24-09-2020 04:00 AM
Last Date of Submission	28-09-2020 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	28-09-2020 02:30 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of concrete approach road and others allied works at Basudebpur Pump house No-II under Kanchanpur W/s Scheme under DWSD, PHE Dte	432700	20 Days	8654
2	Balance work for construction of boundary wall and other allied works at Kanchanpur H/W site of Kanchanpur W/s Scheme under DWSD, PHE Dte	447921	25 Days	8958
3	Construction of broken boundary wall of Basudebpur High School and back side of boundary wall of school with Gate beside Kanchanpur H/W site under Kanchanpur W/S Scheme under DWSD, PHE Dte.	250027	30 Days	5001
	Cutting of deposited earth and filling ditches and other allied work at Node			

4	point 208 and 209 or 50 mtrs cannel crossing of Zone-II distribution system under Panagarh Industrial Park W/s Scheme under DWSD,PHE Dte	323804	20 Days	6476
5	Stone pitched lining at RCC pipe carrying bridge near WTP Panagarh of Zone-I & II distribution system under Panagarh Industrial Park W/s Scheme under DWSD, PHE Dte	499585	20 Days	9992
6	Construction of temporary approach road at Panagarh WTP (1st entry Gate form NH) under Panagarh Industrial Park W/s Scheme under DWSD, PHE Dte	322494	20 Days	6450
7	Construction temporary approach road near Panagarh branch canal of node point 208 and 209 of Zone-II distribution of Panagarh Industrial Partk W/S Scheme under DWSD, PHE Dte	436688	20 Days	8734
8	Reparing of approach road and others necessary allied works near Staff quarter of Panagarh WTP under Panagarh Industrial Partk W/S Scheme under DWSD, PHE Dte	476837	25 Days	9537
9	Additional work for approach path way & filing of earth in lowland area at Domra H/w site under Tilakchandrapur W/s Schme under DWSD, PHE Dte.	480604	15 Days	9612
10	Constuction of 1(One) No community Tank (5000 Ltrs) with brick wall (2X2X1.25 m) and construction of a drain with plantform at Panagarh BPHC under DWSD, PHE Dte	216160	30 Days	4323
11	Sinking of 1(One) No 100 m dia and 100 m deep by water jet system at Panagarh BPHC of Kanksa Zone-II W/S Scheme udner DWSD, PHE Dte	192114	30 days	3842
12	Supply delivery and installation of at least 2400 W peak capacity solar AC photovoltaic submeersible solar pump set within bore well /Tube well array along with 2.00 Hp capacity AC submersible pump for Panagarh Railpar Sarada Pally Mini W/s Scheme udner DWSD, PHE Dte	495898	20 Days	9918
13	Reparing of distribution pipe line with necessary allied works near Laudoha Police Station Quarter BPHC other places under RCFA Part-III W/S Scheme under DWSD, PHE Dte	143555	20 days	2871
14	Constuction of 2(two) No community Tank (5000 Ltrs) with brick wall (2X2X1.25 m) and construction of a drain with plantform at Rajkusum Health Centre and Rorai Saraswati Mandir Sikhasha Niketan High School of Rajkusum W/s Schme udner DWSD, PHE Dte	460576	30 days	9212
15	Construction of concrete road and others allied works at Basudha H/W Site under Basudha W/s Schme under DWSD, PHE Dte	414207	25 Days	8284
16	Laying of UPVC pipe line and allieids works at Hetedoba ,Ichhapur village near NC High school under DWSD, PHE Dte	181875	15 Days	3638
17	Constuction of 1(One) No community Tank (5000 Ltrs) with brick wall and construction of a drain with platform at Rajkusum FP School of Rajkusum	230288	30 Days	4606

	piped W/s Scheme under DWSD, PHE Dte			
18	Constuction of 2(two) Nos community Tank (5000 Ltrs) with brick wall and construction of a drain with platform at Tilakdanga Angwari Centre,Tilakdanga Sisusikhsa Kendra of Rajkusum piped W/s Scheme under DWSD, PHE Dte	460576	30 Days	9212
19	Laying of UPVC pipe line a& allied works at Irrigation canel side pump house -1 to Adibasi village ,Anandapur village under Kanksa zone-I & II W/s Scheme under DWSD, PHE Dte	485036	25 Days	9701
20	Construction of brick Guard wall brick chair and thrust block to supplort of existing rising mainof Basudha Piped W/s Scheme udner DWSD, PHE Dte	158815	20 Days	3170
21	Construction of MS structure with wire net fencing around soalr pannel system for installation of solar panel for Panagarh Railpar srada Pally mini W/s Scheme under DWSD, PHE Dte	75819	15 Days	1516
22	Taking of old damaged asbestos sheet and replace with galvanised corrrugated iron sheet at Loudha store and guard room under RCFA Pt-III W/s Scheme under DWSD, PHEDte	347674	20 days	6953
23	Supplying aluminium sliding window ,repairing of exiting door ,window ,roof top concrete with plith protection and other allied works at Gopalpur Sub-District Water testing laboratory of Jamgora –Jagannathpur W/s Scheme under Durgapur W/S Divisoin , PHE Dte .	286478	25 Days	5730
24	Repairing and renovation of Gopalapur sub-district water testing laboratory (Part-I) of Jamgora –Jagannathpur W/s Scheme under Durgapur W/S Divisoin , PHE Dte	491140	25 Days	9823
25	Beautification of compound at Bhaburia H/W site of back side of CWR and front side of IEP and Guard room under Improvement of Jamgora- Jagannathpur piped W/s Scheme under DWSD,PHE Dte.	481569	20 Days	9631
26	Laying of UPVC pipe line and other allied works at Kanksa under Pass to Molla para under Kanksa W/s Scheme under DWSD,PHE Dte	494108	15 Days	9882
27	Approach path way in lowland area for movement of labour for working various site at Panagar WTP under Panagar Industrial W/s Scheme under DWSD,PHE Dte .	490366	25 Days	9807
28	Supplying,laying and aligning of distribution system of UPVC pipe line extension work from existing DI Pipe line of Jhajra village to Majipara Jhajra & other allied works under Improvement of Gourbazar-Ichhapur Piped W/s Scheme.	484343	20 Days	9687
29	Annual operation and maintenance emergency repairing and restoration of distributing system for Kanchnpur ,Basudebpur village & its command areas of Kanchanpur W/S Scheme under Durgapur W/S Division , PHE Dte . (w.e.f 01.10.2020 to 30.09.2021)	496385	30.09.2020	9928

30	Balance work for construction of boundary wall and other allied works at Dungal Gram Pump House No-1 under Basudha W/s Scheme under DWSD,PHE Dte	414590	20 days	8292
31	Construction of concrete pavement within the premises of Pansuili H/W site around CWR under RCFA Pt-III W/s Scheme under DWSD, PHE Dte	379192	20 days	7584
32	Construction of concrete pavement within the premises of Pansuili H/W site around Rest House under RCFA Pt-III W/s Scheme under DWSD, PHE Dte	375835	20 days	7517

6. Attachments

Sl No	File Name
1	2911(iii).pdf
2	Notice.docx
3	Ann with schedule.xlsx

Corrigendum: Corrigendum Notice-I

Executive Engineer, Durgapur W/S Division
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice-I	Memo No	869/DWSD	Memo Date	21-09-2020
Description	Corrigendum notice				
Estimated Work Value	0.00				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	21-09-2020 03:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice			

6. Attachments

--	--

Sl No	File Name
1	Corrigendum-I.docx