



# Public Health Engineering Department

Government of West Bengal

## Tender: NOTICE INVITING TENDER NO.- 03/AE/ JSD / PHE / 2020-2021

### 1. General Information

Type	NIT	Category		Mode		Method	
District	MURSHIDABAD	Inviting Authority	Assistant Engineer, Jangipur Sub-Division				
Tender Id	NOTICE INVITING TENDER NO.- 03/AE/ JSD / PHE / 2020-2021			Memo No	114 /JSD	Memo Date	16-07-2020
Description	Operation & maintenance of distribution system and rising main pipeline (CI/DI/UPVC) of GIRIA (Zone-I) Water Supply Scheme Jangipur Sub-Division & others work						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division	Payable At	Berhampore, Murshidabad (West Bengal)
-----------	-----	----------	--------------	------------	--	------------	---------------------------------------

### 3. Critical Dates

Tender Publish Date	17-07-2020 12:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-08-2020 02:00 PM
Last Date of Application	04-08-2020 02:00 PM	Last Date of Permission	10-08-2020 02:00 PM
Last Date of Submission	14-08-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	14-08-2020 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & maintenance of distribution system and rising main pipeline (CI/DI/UPVC) of GIRIA (Zone-I) Water Supply Scheme Jangipur Sub-Division under Murshidabad Division, PHE Dte. For 06(Six) Months.(Period from 01.08.2020 to 31.01.2021)	1,55,000.00	184 days	3100.00
2	Excess payment of AIRP Valve Operator due to enhance of wages Dakshin Sekhalipur Water Supply Scheme under Jangipur Sub-Division, P.H.Engineering Dte.	33,789.00	15 days	675.00

## 6. Attachments

Sl No	File Name
1	Terms & Condition.pdf
2	2911_NEW_2019-2020.pdf
3	Schedule_02.pdf
4	NIT_03_AE_JSD_2020-2021.pdf
5	20200205173950401Specification_UPVC-converted.pdf
6	Schedule_01.pdf