



Public Health Engineering Department

Government of West Bengal

Tender: 421/SMSD

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|----------|---|------------|--------|-------------|
| Type | NIQ | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | DARJEELING | Inviting Authority | | Assistant Engineer, Siliguri sub-division | | | |
| Tender Id | 421/SMSD | Memo No | 421/SMSD | Memo Date | 28-11-2019 | | |
| Description | Repairing and supply, installation works | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|----------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer Northern Mechanical Division, PHE Dte | Payable At | Siliguri |
|-----------|----|----------|--------------|------------|--|------------|----------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 28-11-2019 07:50 AM | Sale/Submission Start Date | 29-11-2019 02:00 AM |
| Download Start Date | 29-11-2019 02:00 AM | Sale/Download End Date | 12-12-2019 02:00 AM |
| Last Date of Application | 12-12-2019 02:00 AM | Last Date of Permission | 12-12-2019 05:00 AM |
| Last Date of Submission | 17-12-2019 02:30 AM | Tech Bid Opening Date | 17-12-2019 02:30 AM |
| Fin Bid Opening Date | 17-12-2019 02:30 AM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-------------------------|
| 1 | Supply, installation, commissioning and Trial operation of Electro Mechanical components at MATIGARA P.H.C. W/S SCHEME, under Siliguri Water Supply Division, P.H.E. Dte. | TO BE QUOTED | 20 DAYS | 2% OF THE QUOTED AMOUNT |
| 2 | Withdrawing, repairing & replacement of strainer of VT Pump No 3 & 4 along with reinstallation of the same at Fulbari Intake Pumping Station under Siliguri Comprehensive Water Supply Scheme." | TO BE QUOTED | 20 DAYS | 2% OF THE QUOTED AMOUNT |

6. Attachments

| Sl No | File Name |
|-------|-----------|
|-------|-----------|

| | |
|---|--|
| 1 | Supply, installation commissioning and trial operation of electro mechanical components..pdf |
| 2 | withdrawing repairing & replacment of strainer of VT pump no.III & IV.pdf |
| 3 | 2911.pdf |
| 4 | sealed quotation for the works are inviting by assistant Engineer..pdf |

Corrigendum: 424/SMSD

Assistant Engineer,Siliguri sub-division
DARJEELING

1. General Information

| | | | | | |
|----------------------|--|---------|-----|-----------|------------|
| Corrigendum Id | 424/SMSD | Memo No | 424 | Memo Date | 29-11-2019 |
| Description | Repairing and supply, installation works | | | | |
| Estimated Work Value | - | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|----------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Northern Mech. Division, PHE Dte. | Payable At | Siliguri |
|-----------|----|----------|--------------|------------|---|------------|----------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Corrigendum Publish Date | 29-11-2019 06:40 PM | Sale/Submission Start Date | 29-11-2019 06:40 PM |
| Sale/Download End Date | 12-12-2019 02:00 PM | Last Date of Application | 12-12-2019 02:00 PM |
| Last Date of Permission | 12-12-2019 05:00 PM | Last Date of Submission | 17-12-2019 02:30 PM |
| Tech Bid Opening Date | 17-12-2019 03:00 PM | Fin Bid Opening Date | 17-12-2019 03:00 PM |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|----------------------------|-----------|
| 1 | Withdrawing, repairing & replacement of strainer of VT Pump No 3 & 4 along with reinstallation of the same at Fulbari Intake Pumping Station under Siliguri Comprehensive Water Supply Scheme | TO BE QUOTED | 2% OF THE QUOTED AMOUNT | 20 DAYS |
| 1 | Supply, installation, commissioning and Trial operation of Electro Mechanical components at MATIGARA P.H.C. W/S SCHEME, under Siliguri Water Supply Division, P.H.E. Dte. | TO BE QUOTED | 2% OF THE QUOTED AMOUNT | 20 DAYS |

6. Attachments

| Sl No | File Name |
|-------|--------------------------|
| 1 | Corrigendum 424 SMSD.pdf |

