&

=/ Government of West Bengal

Tender: 01 /BQA of 2019-20 by E.E/ BQA

1. General Information

23\ Public Health Engineering Department

Type NIT Category Works Mode OFFLINE Method Open Tender
District BANKURA Inviting Authority Executive Engineer, Bankura Division

Estimate
Tender 01 /BQA of 2019-20

Put to Memo No 1099/BQA Memo Date
Reference by E.E/ BQA

Tender

Maintenance of pipeline distribution system, rising main, sluice valve, stand post etc. including

e Tender Id Description

operation of sluice valve of different water supply scheme under Bankura Division

Estimated Work Value -

2. EMD (Earnest Money Deposit) Details

Executive Engineer,

Exempted? No Fee Type Demand Draft Payable To  Bankura Division, PHE

Dte.

3. Critical Dates

Payable At Bankura

Tender Publish Date 13-06-2019 03:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 26-06-2019 02:00 PM
Last Date of Application 21-06-2019 02:00 PM Last Date of Permission 24-06-2019 03:00 PM
Last Date of Submission 26-06-2019 02:00 PM Tech Bid Opening Date

Tech Bid Uploading Date
Fin Bid Opening Date 26-06-2019 03:00 PM
Time

Uploading Bid Date Time

4. Pre-bid Meeting Details

Date Venue Address

5. Work Details

SL No Description Estimated Cost (Rs.)

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Ashna (Katjuridanga)
1 173802

water supply scheme under Bankura Division for the period of 08 months

from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,

stand post etc. including operation of sluice valve of EKTESWAR water
2 178838

Completion Time

8 months

8 months

EMD (Rs.)

3700

3800
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n

supply scheme under Bankura Division for the period of 08 months from
01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,

stand post etc. including operation of sluice valve of INDPUR ZONE | water

supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,

stand post etc. including operation of sluice valve of INDPUR ZONE Il water

supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of JHANTIPAHARI water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SANABANDH water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SARBERIA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of KENJAKURA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of KARAKDANGAwater
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of GOALDANGAwater
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of GOURIPUR water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,

172049

310844

353903

191353

357503

179653

167053

209004

162995

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

3700

6500

7300

4100

7400

3800

3600

4500

3600
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13

14

15

16

17

18

19

20

21

stand post etc. including operation of sluice valve of SABURBANDH water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SALTORA BAZAR water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SALTORA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of MEJHIA water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of CHARADIHI water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of BHARA water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of GANGAJALGHATI water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of ONDA water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of BIKNA water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of BARIORA water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,

200325

172043

188777

181942

188242

200144

364785

353903

178753

354355

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

4300

3800

4000

4000

4000

4300

7600

7400

3900

7400
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23

24

25

26

27

28

29

30

31

stand post etc. including operation of sluice valve of BELIATORE water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of PAKHANNA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of KANKI water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SALMA (ZONE Il & II)
water supply scheme under Bankura Division for the period of 08 months

from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SALMA (ZONE I) water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of EKTESWAR (ZONE II)
water supply scheme under Bankura Division for the period of 08 months

from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Chiltore water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SARENGA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of PHULBERIA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of CHHOTOBIRBHANPUR
water supply scheme under Bankura Division for the period of 08 months

from 01.07.2019 to 29.02.2020

425440

298112

199388

293600

182163

201136

326372

365424

340639

162134

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8800

6200

4300

6200

4000

4300

6800

7600

7000

3600
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33

34

35

36

37

38

39

40

4

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SIMLAPAL water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of RAIPUR water supply
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of TALDANGRA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of MUKUNDAPUR water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of DHANARA water
supply scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-| under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-Il under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-lIl under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-IV under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,

Khatra & Ranibandh W/S scheme Zone-V under Bankura Division for the

369936

365874

195122

195122

362042

188803

188803

188803

188803

195120

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

7700

7600

4200

4200

7600

4200

4200

4200

4200

4300
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period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-VI under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-VIl under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of Mukutmanipur,
Khatra & Ranibandh W/S scheme Zone-VIl under Bankura Division for the

period of 08 months from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of LAKSHMISAGAR W/S
scheme Zone-| under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of LAKSHMISAGAR W/S
scheme Zone-Il under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of JOYPUR W/S scheme
under Bankura Division for the period of 08 months from 01.07.2019 to

29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of KOTULPUR W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of RAMPUR W/S scheme
under Bankura Division for the period of 08 months from 01.07.2019 to

29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SONAMUKHI W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of INDUS W/S scheme

under Bankura Division for the period of 08 months from 01.07.2019 to

195120

195120

195120

202423

202423

341510

177076

177076

348730

341060

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

4300

4300

4300

4400

4400

7000

4000

4000

7100

7100
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59

60

29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of SOMSAR W/S scheme
under Bankura Division for the period of 08 months from 01.07.2019 to

29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of RADHANAGAR ZONE Il
W/S scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of PANCHAL ZONE | W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of PANCHAL ZONE Il W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of PATRASAYER W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of BISHNUPUR S.D.
HOSPITAL W/S scheme under Bankura Division for the period of 08 months

from 01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of NABAKISHORE W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of MOYNAPUR W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

Maintenance of pipeline distribution system, rising main, sluice valve,
stand post etc. including operation of sluice valve of JOYRAMBATI W/S
scheme under Bankura Division for the period of 08 months from

01.07.2019 to 29.02.2020

6. Attachments

192328

183689

166757

173890

177076

178285

341510

165793

177076

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

8 months

4200

4200

3600

3700

3900

3900

7000

3800

4000
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n

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

File Name

Annexure - C.pdf

Special Clause.pdf

LIST OF WORK.pdf

SL. No.19.pdf

SL. No.12.pdf

SL. No.13.pdf

SL. No.22.pdf

SL. No.7.pdf

Special Clause.pdf

SL. No.11.pdf

Sl. No.15.pdf

SL. No.26.pdf

SL. No. 47 - 60.pdf

NOTICE.pdf

Sl. No.8.pdf

SL. No.16.pdf

SL. No. 2.pdf

SL. No.5.pdf

SL. No. 3.pdf

WBF.pdf

SL. No. 1.pdf

Annexure - C.pdf

SL. NO. 28-46.pdf

SL. No.14.pdf

LIST OF WORK.pdf

VENDORLIST.pdf

SL. No.27.pdf

Sl. No.21.pdf

SL. No.23.pdf

SL. No. 1.pdf

SL. No.4.pdf

VENDORLIST.pdf

SL. No.24.pdf

SL. No.20.pdf



35 GENERALCONDITIONOFCONTRACT.pdf

36 GENERALCONDITIONOFCONTRACT.pdf
37 WBF.pdf

38 SL. No.6.pdf

39 NOTICE.pdf

40 SL. No.9.pdf

41 Sl. No.25.pdf

42 SL. No.17.pdf

43 SL. No.18.pdf

44 SL. No.10.pdf

-

. General Information

Corrigendum Id

Description

Estimated Work Value

2. Critical Dates

Corrigendum Publish Date

Sale/Download End Date

Last Date of Permission

Tech Bid Opening Date

Corrigendum

corrigendum

20-06-2019 05:00 PM

25-06-2019 03:00 PM

3. Attach Corrigendum Documents

Sl No File Name

1 Schedule_SL _22.pdf

1 Corrigendum_02.pdf

1 Schedule_SL _10.pdf

1 Corrigendum of list of works Il.pdf

1. General Information

Corrigendum: Corrigendum - Il

Executive Engineer, Bankura Division
BANKURA

-1 Memo No 1151/BQA Memo Date

of date & list of works

Sale/Submission Start Date

Last Date of Application 24-06-2019 02:00 PM
Last Date of Submission 27-06-2019 02:00 PM
Fin Bid Opening Date 27-06-2019 03:00 PM

Corrigendum: Corrigendum 1

Executive Engineer, Bankura Division
BANKURA

18-06-2019



Corrigendum
Corrigendum 1 Memo No 1154/BQA Memo Date 19-06-2019
Id

Operation & Maintenance of Distribution & Rising Main, Pipe line (CI/DI/AC/UPVC), Street Stand Post of BELIATORE W/S Scheme including
Description
operation of sluice valve under Bankura Division, P

Estimated Work Value -

2. Critical Dates

Corrigendum Publish Date 19-06-2019 01:00 PM Sale/Submission Start Date

Sale/Download End Date Last Date of Application
Last Date of Permission Last Date of Submission
Tech Bid Opening Date Fin Bid Opening Date

3. Attach Corrigendum Documents

Sl No File Name

2 corrigendum.pdf

Corrigendum: Approved List

Executive Engineer, Bankura Division
BANKURA

-

. General Information

Corrigendum Id Approved List Memo No 2019/BQA Memo Date 24-06-2019

Description Approved List of Agency

Estimated Work Value -

2. Critical Dates

Corrigendum Publish Date 25-06-2019 04:00 PM Sale/Submission Start Date

Sale/Download End Date

Last Date of Permission

Tech Bid Opening Date

3. Attach Corrigendum Documents

Sl No File Name

3 permission sheet.pdf

Last Date of Application

Last Date of Submission

Fin Bid Opening Date
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