



Public Health Engineering Department

Government of West Bengal

Tender: 2020_PHED_268935_1, 2 & 3

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2020_PHED_268935_1, 2 & 3			Memo No	426/BWD	Memo Date	28-01-2020
Description	LDS, Constn. of RCC OHR and soil investigation of KULINGRAM, KAMARHATI & KAYRAPUR W/S Scheme.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	28-01-2020 06:00 PM	Sale/Submission Start Date	03-02-2020 02:30 PM
Download Start Date	28-01-2020 06:30 PM	Sale/Download End Date	28-02-2020 03:00 PM
Last Date of Application	28-02-2020 03:00 PM	Last Date of Permission	
Last Date of Submission	28-02-2020 03:00 PM	Tech Bid Opening Date	02-03-2020 11:30 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	03-02-2020 02:00 PM	Venue	O/o. Executive Engineer, Burdwan Divn., PHE.Dte.	Address	Purba Bhawan, 2nd Floor, Sadarghat, Burdwan
------	---------------------	-------	--	---------	---

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying dist. system & constn. of RCC OHR of 600 cum capacity along soil investigation of KULINGRAM and its adj. mouzas W/S. Scheme of Jamalpur Block under Burdwan Division, PHE. Dte.	2,88,89,727.00	For Pipeline – 6 Months & For OHR – 9 Months	5,77,795.00
2	Laying dist. system & constn. of RCC OHR of 600 cum capacity along soil investigation of KAMARHATI (Zone-I) and its adj. mouzas W/S. Scheme of Raina - II Block under Burdwan Division, PHE. Dte.	2,13,96,283.00	For Pipeline – 6 Months & For OHR – 9 Months	4,27,926.00
	Laying dist. system (Part-B-Y) & constn. of RCC OHR of 300 cum capacity		For Pipeline – 6	

3	along soil investigation of KAYRAPUR (Part-B) and its adj. mouzas W/S. Scheme of Ausgram-I Block under Burdwan Division, PHE. Dte.	1,12,03,935.00	Months & For OHR - 9 Months	2,24,079.00
---	---	----------------	--------------------------------	-------------

6. Attachments

Sl No	File Name
1	BOQ_Kamarhati_Z_I.xls
2	Scope_Of_Work_SL_01.pdf
3	Latest_WBF_2911.pdf
4	Scope_Of_Work_SL_03.pdf
5	GENERAL_AND_TECHNICAL_SPECIFICATION.pdf
6	CONDITIONS_AND_SCHEDULE_OF_WORK.pdf
7	BOQ_Kayrapur_P-B.xls
8	Scope_Of_Work_SL_02.pdf
9	eNIT-37.pdf
10	SPECIFICATION_LDS&Supply.pdf
11	SpL_Term_Condition_Soil_Test.pdf
12	BOQ_Kulingram.xls