



Public Health Engineering Department

Government of West Bengal

Tender: 08 of EE/SMD of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	08 of EE/SMD of 2020-2021			Memo No	2262/SMD	Memo Date	27-07-2020
Description	NOTICE INVITING TENDER NO. 08 of EE/SMD of 2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer SMD PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	-----------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	31-07-2020 05:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-08-2020 03:00 AM
Last Date of Application	07-08-2020 02:00 AM	Last Date of Permission	07-08-2020 03:00 AM
Last Date of Submission	14-08-2020 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	14-08-2020 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply and installation of 15 KVA Voltage Stabilizer for pouch packing machine No.1 of Bottling plant at Dongaria under SMD, PHE Dte.		30 days	2 %
2	Supply and installation of 15 KVA Voltage Stabilizer for pouch packing machine No.2 of Bottling plant at Dongaria under SMD, PHE Dte.		30 days	2 %
3	Supply and installation of 15 KVA Voltage Stabilizer for pouch packing machine No.3 of Bottling plant at Dongaria under SMD, PHE Dte.		30 days	2 %
4	Supply and installation of 15 KVA Voltage Stabilizer for pouch packing machine No.4 of Bottling plant at Dongaria under SMD, PHE Dte.		30 days	2 %
5	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 1, of Batiswar water supply scheme under SMD, PHE Dte.		30 days	2 %

6	Supply and installation of 20 KVA Voltage Stabilizer at Raidighi Hospital water supply scheme under SMD, PHE Dte.	30 days	2 %
7	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 1, Zone-II of Kalikapota water supply scheme under SMD, PHE Dte.	30 days	2 %
8	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 1, of Rajnagar water supply scheme under SMD, PHE Dte.	30 days	2 %
9	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 1, of Makhaltala & Adjoining water supply scheme under SMD, PHE Dte.	30 days	2 %
10	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 2, of Makhaltala & Adjoining water supply scheme under SMD, PHE Dte.	30 days	2 %
11	Supply and installation of 20 KVA Voltage Stabilizer at P.H. No. 3, of Makhaltala & Adjoining water supply scheme under SMD, PHE Dte.	30 days	2 %

6. Attachments

Sl No	File Name
1	WBF_2911_i_i_pdf
2	T-08.pdf