



Public Health Engineering Department

Government of West Bengal

Tender: 07 of EE/SMD of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	07 of EE/SMD of 2020-2021			Memo No	2231/SMD	Memo Date	20-07-2020
Description	NOTICE INVITING TENDER NO. 07 of EE/SMD of 2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, SMD, PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	-------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	24-07-2020 02:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-08-2020 03:00 AM
Last Date of Application	31-07-2020 02:00 AM	Last Date of Permission	31-07-2020 03:00 AM
Last Date of Submission	07-08-2020 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	07-08-2020 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply and installation of submersible pumping machinery and related accessories at P.H. No. 1 of Mallickpur water supply scheme under SMD, PHE Dte.		30 days	2 %
2	Supply and installation of different electro-mechanical accessories at P.H. No.1 of Sarisha water supply scheme under SMD, PHE Dte.		30 days	2 %
3	Supply and installation of different electro-mechanical accessories at P.H. No.2 of Sarisha water supply scheme under SMD, PHE Dte.		30 days	2 %
4	Supply and installation of Automatic Chlorinator for P.H. No. 1, of Sarisha water supply scheme under SMD, PHE Dte.		30 days	2 %
	Supply and installation of 25 KVA Voltage Stabilizer at P.H. No. 1, of Sarisha			

5	water supply scheme under SMD, PHE Dte.	30 days	2 %
6	Supply and installation of 25 KVA Voltage Stabilizer at P.H. No. 2, of Sarisha water supply scheme under SMD, PHE Dte.	30 days	2 %
7	Modification of ejector line for gaseous chlorination system at OHR Zone No. 16 [Daulatabad] under SMD, PHE Dte.	30 days	2 %
8	Repairing and renovation of secondary chlorination arrangement at OHR Zone No.30 [Kalikapur] under SMD, PHE Dte.	30 days	2 %
9	Repairing and renovation of secondary chlorination arrangement at OHR Zone No.34 [Kharamba] under SMD, PHE Dte.	30 days	2 %
10	Repairing and renovation of secondary chlorination arrangement at OHR Zone No.41 [Teurhat] under SMD, PHE Dte.	30 days	2 %
11	Repairing and renovation of secondary chlorination arrangement at OHR Zone No.44 [Benipur] under SMD, PHE Dte.	30 days	2 %
12	Repairing and renovation of secondary chlorination arrangement at OHR Zone No.49 [Dakshin Barasat] under SMD, PHE Dte.	30 days	2 %
13	Supply and fitting fixing of electrical accessories and allied works at Muriganga Inspection Bungalow of LOT No.8 under SMD, PHE Dte.	30 days	2 %
14	Repairing of pump motor set of sludge pond No. 1 under SMD, PHE Dte.	30 days	2 %
15	Repairing of pump motor set of sludge pond No. 2 under SMD, PHE Dte.	30 days	2 %
16	Supply and installation of Diesel Generator set at Amtala Sub Division office, under S. 24 Pgs. Water supply Division-I, PHE Dte.	30 days	2 %
17	Supply and installation of 25 KVA Voltage Stabilizer at P.H. No. 1, of Narayangarh water supply scheme under SMD, PHE Dte.	30 days	2 %

6. Attachments

Sl No	File Name
1	WBF_2911_ii_.pdf
2	T-07.pdf