



# Public Health Engineering Department

Government of West Bengal

## Tender: NIQ No. 04/LSD/PHE OF 2020-2021

### 1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer, Lalbag Sub-Division			
Tender Id	NIQ No. 04/LSD/PHE OF 2020-2021			Memo No	249/LSD	Memo Date	18-02-2021
Description	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS under Murshidabad Division P.H.E. Dte.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	---------------------------------------------------------	------------	----------------------------------

### 3. Critical Dates

Tender Publish Date	19-02-2021 09:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 02:00 PM
Last Date of Application	01-03-2021 01:30 PM	Last Date of Permission	02-03-2021 02:00 PM
Last Date of Submission	03-03-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-03-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Hariharpara W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte		21 Days	2% of Quoted Rate
2	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Choa W/S Scheme) to be Augmentation/ Rejuvenation under Murshidabad Division, P.H.E. Dte.nos)		21 Days	2% of Quoted Rate

3	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Kismat Imadpur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
4	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Surangapur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
5	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Edrakpur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte.	21 Days	2% of Quoted Rate
6	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Gangadhari W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
7	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Chandpur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
8	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Beldanga W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
9	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Mahyampur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
10	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Mahula W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
11	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Saktipur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate
12	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Chhaighari W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division,	21 Days	2% of Quoted Rate

	P.H.E. Dte			
13	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Selamatpur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
14	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Jadupur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
15	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Araji-Madhupur W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
16	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Budhorpara W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
17	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Panchgram W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
18	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Nabagram W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
19	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Sanyasidanga W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
20	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Khargram W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
21	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Nagar W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate
22	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Gokarna W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days		2% of Quoted Rate

	P.H.E. Dte			
23	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Gobarhati W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate	
24	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Bahara W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate	
25	Preparation of D.P.R (Consultancy work) in connection with the Functional House Hold Tap Connection of different existing PWSS (Simulia-Jaulia W/S Scheme) to be Augmentation / Rejuvenation under Murshidabad Division, P.H.E. Dte	21 Days	2% of Quoted Rate	

## 6. Attachments

Sl No	File Name
1	Site List.pdf
2	Schedule-08.pdf
3	Schedule-21.pdf
4	Schedule-01.pdf
5	2911_NEW.pdf
6	Schedule-04.pdf
7	Schedule-06.pdf
8	Schedule-13.pdf
9	Cancellation of NIQ No- 04-LSD-PHE-2020-2021.pdf
10	Schedule-16.pdf
11	Schedule-17.pdf
12	Schedule-11.pdf
13	Schedule-12.pdf
14	Schedule-14.pdf
15	NIQ-04-LSD-2020-2021.pdf
16	Schedule-23.pdf
17	Schedule-05.pdf
18	Schedule-20.pdf
19	Schedule-22.pdf
20	Schedule-10.pdf
21	Schedule-09.pdf

22	Schedule-25.pdf
23	Schedule-02.pdf
24	Schedule-07.pdf
25	Schedule-15.pdf
26	Schedule-03.pdf
27	Schedule-19.pdf
28	Schedule-18.pdf
29	Schedule-24.pdf