



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT No.-07/CSD of 2020-21

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR	Inviting Authority		Assistant Engineer, Contai Sub Division			
Tender Id	NIT No.-07/CSD of 2020-21			Memo No	237/CSD	Memo Date	10-09-2020
Description	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under different W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	10-09-2020 03:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 02:00 PM
Last Date of Application	21-09-2020 01:00 PM	Last Date of Permission	23-09-2020 02:00 PM
Last Date of Submission	25-09-2020 02:00 PM	Tech Bid Opening Date	25-09-2020 03:30 PM
Fin Bid Opening Date	25-09-2020 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Mukutshila Zone-II W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	2,78,301.00	21(Twenty One) Days	5567.00
2	Relaying of damaged pipeline & others allied works due to combats supercyclonic Storm "AMPHAN" under Contai Salain Area Zone-IV W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	1,23,352.00	21(Twenty One) Days	2468.00
3	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Baghaput W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	1,89,189.00	21(Twenty One) Days	3784.00

4	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Murisai W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,92,618.00	21(Twenty One) Days	3853.00
5	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Bhagwanpur Zone-I W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	3,22,118.00	21(Twenty One) Days	6443.00
6	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Sapai W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,64,942.00	21(Twenty One) Days	3299.00
7	Relaying of damaged pipeline & others allied works due to combats supercyclonic Storm "AMPHAN" under Aladarput W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	3,33,377.00	21(Twenty One) Days	6668.00
8	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Kumirda W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	2,56,210.00	21(Twenty One) Days	5125.00
9	Relaying of damaged pipeline & others allied works due to combats supercyclonic Storm "AMPHAN" under Kanakpur W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,50,881.00	21(Twenty One) Days	3018.00
10	Relaying of damaged pipeline & others allied works due to combats Super cyclonic Storm "AMPHAN" under Bagmari W/S Scheme under Contai Sub-Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,76,755.00	21(Twenty One) Days	3536.00
11	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Contai Municipality W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	98,607.00	21(Twenty One) Days	1973.00
12	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Madhakhalii W/S Scheme of Contai Sub- Division under TamLuk Division, PHE Dte, Purba Medinipur.	2,45,226.00	21(Twenty One) Days	4905.00
13	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Nijkasba W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	1,14,875.00	21(Twenty One) Days	2298.00
14	Relaying of damaged pipeline & others allied works due to combats Supercyclonic Storm "AMPHAN" under Pratapdighi W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	2,99,690.00	21(Twenty One) Days	5994.00
15	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" under Contai S.A. Zone-III W/S Scheme under Contai Sub- Division of TamLuk Division, PHE Dte, Purba Medinipur.	3,40,124.00	21(Twenty One) Days	6803.00
	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-28-30,50-51,57-58,41-42,44-		21(Twenty One)	

16	46,30-31,6-7,11-14,78-76,291-293,18-20,165-167,122-123,91-92 & 90-91 under Barasubarnanagar W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	2,47,674.00	Days	4954.00
17	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-30-29,75-78,78-80,33-47,75-73 & 73-72 under Sofiabad W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	3,83,063.00	21(Twenty One) Days	7662.00
18	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between 126-127,127-129,79-82,3-4,84-89,90- 92,60-62,39-41,12-16,68-72,101-99,74-75 & 87-88 under HAIPUR W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	2,36,867.00	21(Twenty One) Days	4738.00
19	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.-71-72,72-79,76-80,80-86,92- 98,16-17,88-89,99-118,18-26,54-64,52-48,34-35,35-36,32-34,8-10,5-7 & 29- 30 under BANKIPUT W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	3,34,771.00	21(Twenty One) Days	6696.00
20	Relaying damaged pipeline & others allied works due to combats Super Cyclonic Storm "AMPHAN" in between N.P.- 32-58,4-8,9-12,14-16,20-174,175- 178,179-180,59-62,73-76,76-77,201-203,205-206,208-210,99-101,224- 226,229-300,224-225,327-329,319-325,10-11,300-309A,78-80,341-343,393- 351,363-364,366-365,309A-309B,224-226,85-92,60-59,220-211 & 211-210 under Bamunia W/S Scheme under Contai Sub- Division of Tamluk Division, PHE Dte, Purba Medinipur.	3,35,473.00	21(Twenty One) Days	6710.00

## 6. Attachments

Sl No	File Name
1	2.Schedule( Sl No.-1 to 10).pdf
2	2.Schedule( Sl No.-11 to 20).pdf
3	1.NIT No.-07-CSD-2020-21.pdf
4	3.WBF-2911-NEW-07.11.2019.pdf