



Public Health Engineering Department

Government of West Bengal

Tender: eT/02/EE/NKWSMD/20-21(Sl. No. 01 to 07)

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	KALIMPONG	Inviting Authority		Executive Engineer, Neorakhola W/S Mnt. Division			
Tender Id	eT/02/EE/NKWSMD/20-21(Sl. No. 01 to 07)			Memo No	128/NKWSMD	Memo Date	08-09-2020
Description	different works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	14-09-2020 10:00 AM	Sale/Submission Start Date	14-09-2020 11:00 AM
Download Start Date	14-09-2020 12:00 PM	Sale/Download End Date	26-09-2020 02:00 AM
Last Date of Application	26-09-2020 02:00 AM	Last Date of Permission	
Last Date of Submission	26-09-2020 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Permanent restoration of pipeline & pipeline track including providing footpath between dhaula to Dolay camp for safety of workers & technical staff along with remaining work at chain no 217 under Neorakhoal water supply & Mtc Div , under dist Kalimpong, PHE Dte.	2820898	60 (Sixty) Days	56500
2	Permanenet restoration of pipeline and pipeline track including providing footpath and along the trackside for safety of workers and technical staff with other allied work in between Neora source to Dhaula source under Neorakhoal water supply and Mtc Division under PHE Dte Kalimpong.	1687366	60 (Sixty) Days	34000
3	Balance work in connection with ,Permanent restoration of pipe line and pipe line track at ch no 41 and connection of relli v notch with mainline and thokch and connection of Thukchu outlet with main line including	1256961	60 (Sixty) Days	25500

	construction of desilting tank at Thokchu for desilting purpose due natural calamities under Neorakhola W/S and Mtc div under PHE Dte Kalimpong.			
4	Retrofitting for Functional Household Tap Connection (FHTC) of Piped Water Supply Scheme for Pedong Bazar and adjoining areas , Under Neorakhola W/S and Maintenance Division, P.H.Engineering Directorate, District- Kalimpong.	2579453	60 (Sixty) Days	52000
5	Retrofitting in connection with improvement of piped water supply scheme for Pedong Bazar and adjoining areas under Neorakhola W/S and Mtc. Division, P.H.Engineering Directorate, District- Kalimpong.	4361288	60 (Sixty) Days	87500
6	Permanent Restoration of Pipeline and Pipeline track by providing protection wall towards khudside at chainage no 351 (from 4th mile towards jhilkay dhara) damaged due to landslide of recent moonsoon under Neorakhola W/S and Mtc. Division P.H.E. Dte., District: Kalimpong.	885749	30 (Thirty) Days	18000
7	Permanent Restoration of Pipeline and Pipeline track by providing protection wall towards khudside at chainage no 355-357 (from 4th mile towards jhilkay dhara) damaged due to landslide of recent moonsoon under Neorakhola W/S and Mtc. Division P.H.E. Dte., District: Kalimpong.	1840634	30 (Thirty) Days	37000

6. Attachments

Sl No	File Name
1	WB2911new.pdf
2	V3_BOQ_1.xls
3	Annexures_C.pdf
4	Annexures_D.pdf
5	Annexures_B.pdf
6	V3_BOQ_2.xls
7	V3_BOQ_6.xls
8	Declaration.pdf
9	Notice.pdf
10	V3_BOQ_4.xls
11	V3_BOQ_5.xls
12	V3_BOQ_3.xls
13	V3_BOQ_7.xls

Corrigendum: Corrigendum – 2

Executive Engineer, Neorakhola W/S Mnt. Division
KALIMPONG

1. General Information

Corrigendum Id	Corrigendum – 2	Memo No	135/NKWSMD	Memo Date	15-09-2020
Description	different works				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	16-09-2020 10:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	28-09-2020 02:00 AM
Tech Bid Opening Date	30-09-2020 02:00 AM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Permanent Restoration of Pipeline and Pipeline track by providing protection wall towards khudside at chainage no 351 (from 4th mile towards jhilkay dhara) damaged due to landslide of recent moonsoon under Neorakhola W/S and Mtc. Division P.H.E. Dte., District: Kalimpong.	Rs. 885,749.00	Rs. 18,000.00	30 (Thirty) Days
1	Retrofitting in connection with improvement of piped water supply scheme for Pedong Bazar and adjoining areas under Neorakhola W/S and Mtc. Division, P.H.Engineering Directorate, District- Kalimpong.	Rs. 4,361,288.00	Rs. 87,500.00	60 (Sixty) Days
1	Permanenet restoration of pipeline and pipeline track including providing footpath and along the trackside for saftey of workers and technical staff with other allied work in between Neora source to Dhaula source under Neorakhoal water supply and Mtc Division under PHE Dte Kalimpong.	Rs. 1,687,366.00	Rs. 34,000.00	60 (Sixty) Days
1	Balance work in connection with ,Permanent restoration of pipe line and pipe line track at ch no 41 and connection of relli v notch with mainline and thokch and connection of Thokchu outlet with main line including construction of desilting tank at Thokchu for desilting purpose due natural calamities under Neorakhola W/S and Mtc div under PHE Dte Kalimpong.	Rs. 1,256,961.00	Rs. 25,500.00	60 (Sixty) Days
1	Permanent Restoration of Pipeline and Pipeline track by providing protection wall towards khudside at chainage no 355-357 (from 4th mile towards jhilkay dhara) damaged due to landslide of recent moonsoon under Neorakhola W/S and Mtc. Division P.H.E. Dte., District: Kalimpong.	Rs. 1,840,634.00	Rs. 37,000.00	60 (Sixty) Days
	Retrofitting for Functional Household Tap Connection (FHTC) of Piped			

1	Water Supply Scheme for Pedong Bazar and adjoining areas , Under Neorakhola W/S and Maintenance Division, P.H.Engineering Directorate, District- Kalimpong.	Rs. 2,579,453.00	Rs. 52,000.00	60 (Sixty) Days
1	Permanent restoration of pipeline & pipeline track including providing footpath between dhuala to Dolay camp for saftey of workers & technical staff along with remaining work at chain no 217 under Neorakhoal water supply & Mtc Div , under dist Kalimpong, PHE Dte.	Rs. 2,820,898.00	Rs. 56,500.00	60 (Sixty) Days

6. Attachments

Sl No	File Name
1	Corrigendum2.pdf

Corrigendum: Corrigendum -1

Executive Engineer, Neorakhola W/S Mnt. Division
KALIMPONG

1. General Information

Corrigendum Id	Corrigendum -1	Memo No	134/NKWSMD	Memo Date	15-09-2020
Description	different works				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	16-09-2020 10:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Retrofitting for Functional Household Tap Connection (FHTC) of Piped Water Supply Scheme for Pedong Bazar and adjoining areas , Under Neorakhola W/S and Maintenance Division, P.H.Engineering Directorate, District- Kalimpong.	2579453	52000	60 (Sixty) Days

6. Attachments

o. Attachments

Sl No	File Name
2	3.pdf