



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 12 /BSD of 2021- 22 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode		Method	
District	BANKURA	Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division			
Tender Id	N.I.T. No. 12 /BSD of 2021- 22 by A.E./BSD			Memo No	977/ BSD	Memo Date	16-11-2021
Description	N.I.T. No. 12 /BSD of 2021- 22 by A.E./BSD						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	--	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	16-11-2021 12:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	01-12-2021 04:30 PM
Last Date of Application	29-11-2021 02:00 PM	Last Date of Permission	29-11-2021 05:00 PM
Last Date of Submission	01-12-2021 04:30 PM	Tech Bid Opening Date	01-12-2021 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying extra UPVC pipe line to cover (Madhabpur, Netkamal, Karkata) mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Horaka (Zone - G) under Saltora- Block of Saltora-Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	498554.00	15 Day's	10000.00
2	Laying extra 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Madhabpur, Netkamal, Karkata mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in	408036.00	15 Day's	8200.00

	connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Horaka (Zone - G) under Saltora- Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.			
3	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Arrah (Part), Khudrabanagram mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Bandyagal (Zone-F) under Chhatna Block Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499630.00	15 Day's	10000.00
4	Dismantaling & recnstruction extra concrete at Arrah (Part), Khudrabanagram 'mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Bandyagal (Zone-F) under Chhatna Block Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	495796.00	15 Day's	9950.00
5	Laying extra UPVC pipe line to cover Haroka, Jadebpur mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA o f Horaka (Zone - G) under Saltora Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499901.00	15 Day's	10000.00
6	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Bandyagal, Malbedya mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA o f Bandyagal (Zone-F) under Chhatna Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	429819.00	15 Day's	8600.00
7	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Gogra, Adhury mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA o f Horaka (Zone - G) under Saltora Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	486411.00	15 Day's	9750.00
8	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Gara mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Jorehira (Zone - B) under Chhatna Block of Saltora- Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	319341.00	15 Day's	6400.00

9	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Dhatala, Banshkathia, Binoddih mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Shyampur (Zone - E) under Saltora Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	495562.00	15 Day's	9950.00
10	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Gopinathdih, Namabad mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Dhaban (Zone - A) under Chhatna Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	247444.00	15 Day's	5000.00
11	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Parasia mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of JOREHERA (Zone - B) under Chhatna Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499857.00	15 Day's	10000.00
12	Laying extra UPVC pipe line to cover Khabanigoparpur mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Dhaban (Zone - A) under Chhatna Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	318088.00	15 Day's	6400.00
13	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Latulia mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Horaka (Zone - G) under Saltora Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499508.00	15 Day's	10000.00
14	Dismantling & reconstruction extra concrete at Latulia mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Haraka (Zone - G) under Saltora- Block of Saltora-Chhatna W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	432334.00	15 Day's	8650.00
	Laying extra UPVC pipe, 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to cover Routara mouza for construction and			

15	commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Routara (Zone - A) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	490535.00	15 Day's	9850.00
16	Dismantaling & recnstruction concrete at Routara'mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Routara (Zone - A) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499903.00	15 Day's	10000.00
17	Recnstruction concrete at Jolhari mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Dhaban (Zone - A) under Chhatna- Block of Saltora-Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	483915.00	15 Day's	9700.00
18	Laying extra UPVC pipe line to cover Radhaballavpur & Rampur mouza for construction and commissioning of 'FHTC (Funtional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Dhaban (Zone - A) under Chhatna - Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	172603.00	15 Day's	3500.00
19	Recnstruction Concrete at Pahar Ghata mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Hapania (Zone - D) under Chhatna- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	494659.00	15 Day's	9900.00
20	Dismantaling & Recnstruction Concrete at Bagdiha & Paharghata 'mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Haraka (Zone - G) under Chhatna - Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) ,under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	481939.00	15 Day's	9650.00
21	Laying Extra 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to Cover Paharghata, Bagdiha, Hapania mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of Hapania (Zone - D) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	496314.00	15 Day's	9950.00
	Laying Extra 15 mm NB PVC (schedule 80) / 20 mm OD HDPE (PE100, Pn16) pipe to Cover Paharghata, Hapania mouza for construction and commissioning of 'FHTC (Functional House Hold Tap Connection' in			

22	connection with Jal Jeevan Mission (JIM) and JAL SWAPNA of Hapania (Zone - D) under Saltora- Block Saltora-Chhatna W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub- Division of Bankura Division PHE Dte.	499623.00	15 Day's	10000.00
23	Laying of HDPE pipe line from Maliara OHR site to Pingrui to increase pressure for mouza - Pingrui of Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JIM) and JAL SWAPNA of Maliara (Zone -A) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part- A)	478130.00	15 Day's	9600.00
24	Laying of HDPE pipe line from Maliara OHR site to Pingrui to increase pressure for mouza- Pingrui of Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JIM) and JAL SWAPNA of Maliara (Zone -A) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part- B)	485263.00	15 Day's	9750.00
25	Laying of HDPE pipe line from Pingrui to Kuldiha increase pressure for mouza- Kuldiha of Retrofitting works for creation of 'FHTC (Functional House Hold Tap Connection' in connection with Jal Jeevan Mission (JIM) and JAL SWAPNA of Maliara (Zone -A)) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	426142.00	15 Day's	8550.00

6. Attachments

Sl No	File Name
1	Annexure- I for NIT No- 12 of 2021-22.pdf
2	Notice for NIT No- 12 of 2021-22.pdf
3	WBF_2911_28_Pages.pdf
4	Schedule- 14 to 25 for NIT No- 12 of 2021-22.pdf
5	Schedule- 01 to 13 for NIT No- 12 of 2021-22.pdf