



# Public Health Engineering Department

Government of West Bengal

## Tender: Notice Inviting Tender No. 02/AE/BSD/ 2020-21

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Bolpur Sub-Division			
Tender Id	Notice Inviting Tender No. 02/AE/BSD/ 2020-21			Memo No	120/BSD	Memo Date	29-06-2020
Description	Notice Inviting Tender No. 02/AE/BSD/ 2020-21						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, P.H. Engineering Dte	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

### 3. Critical Dates

Tender Publish Date	29-06-2020 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-07-2020 12:00 PM
Last Date of Application	06-07-2020 03:00 PM	Last Date of Permission	06-07-2020 04:00 PM
Last Date of Submission	09-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	09-07-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional work i.e. Staging, Grouting etc. for Left Out jobs of Overhead Reservoir and repairing of boundary wall at OHR campus for Nachansaha W/S Scheme under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	2,79,428.00	60 Days	6,000.00
2	Additional work against Laying of Raw water Rising Main pipe line from 03 Nos. T.W. to CWR for Augmentation of Bolpur Water Supply, Sanitation & Health Education Project (Indo-German) under Bolpur Sub-Division within Birbhum Division, PHE Dte. (For Zone -IX).	1,27,790.00	21 Days	2,600.00
	Allied Works at CWR site (Goalpara) of Zone -IX for Augmentation of Bolpur			

3	Water Supply, Sanitation & Health Education Project (Indo-German) under Bolpur Sub-Division within Birbhum Division, PHE Dte.	43,482.00	7 Days	900.00
4	Allied works for Laying Distribution System of Hate Serandi Piped Water Supply Scheme within Bolpur Sub-Division under Birbhum Division, PHE Dte.	4,38,244.00	30 Days	9,000.00
5	Allied works i.e.w. Inter-connection with existing Pipeline against Laying Distribution and Rising Main Water Supply Pipeline in the command area of Zone-VII under augmentation of Bolpur Water Supply Project(Indo-German) under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	2,33,097.00	21 Days	5,000.00
6	Emergent work for making temporary Bamboo staging for Cleaning and Disinfecting of OHR Tinor & Illambazar Water Supply Scheme (due to damaged Spiral Stair) within Illambazar Block under Bolpur Sub-Division, P.H.E. Dte.	22,977.00	10 Days	500.00
7	Crossing of Jagyanagar Canal, inter-connection with existing pipeline and repairing / restoration of Distribution pipe line along Bolpur Palitpur Road (from 2.0 KMP to 4.0 KMP & 9.0 KMP to 12.0 KMP) due to widening and strengthening of road (As a deposit work of PWD) under Bolpur Sub-Division within Birbhum Division, PHE Dte.	4,98,151.00	15 Days	10,000.00
8	Construction of R.C.C. Chamber at D.P.S. site for pumping Delivery Main of Storm Water Drainage System at Gitabitan Township under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	1,37,163.00	21 Days	2,800.00
9	Repairing and Renovation of 1(one) no. staff quater near Sludge Pond of Surul WTP within the premisses of Bolpur Sub-Division under Birbhum Division, PHE Dte.	99,548.00	15 Days	2,000.00
10	Installation of Street Stand Posts at various places and mending good damages of roads within the command area of Batikor Piped W/S Scheme under Bolpur Sub-Division within Birbhum Division, PHE Dte.	3,46,675.00	15 Days	7,000.00
11	Trial Run & Maintenance for newly laid Rising & Distribution Main along Bolpur-Palitpur Road due to Widening & Strengthening of that Road (As a Deposit work of PWD) under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte. for a period of 01 month (from 01.08.2020 to 31.08.2020).	4,93,203.00	31 Days	10,000.00
12	Construction of Boundary Wall for Pump house no.- 2 site of Zone - XI of Augmentation of Bolpur Water Supply, Sanitation & Health Education project (Indo-German), under Bolpur Sub-Division within Birbhum Division, PHE Dte. (Length 70.00 mtr)	4,31,743.00	60 Days	9,000.00

## 6. Attachments

Sl No	File Name
1	Sl. No. - 1.pdf
2	Sl. No. - 3.pdf

3	Sl. No. - 5.pdf
4	Sl. No. - 9.pdf
5	WBF-2911 latest.pdf
6	Sl. No. - 4.pdf
7	Sl. No. - 8.pdf
8	Sl. No. - 2.pdf
9	Sl. No. - 11.pdf
10	NIT 02 AE_BSD 2020-21.pdf
11	Sl. No. - 10.pdf
12	Sl. No. - 12.pdf
13	Sl. No. - 7.pdf
14	Sl. No. - 6.pdf