



Public Health Engineering Department

Government of West Bengal

Tender: NIT No: 14/ALD/2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	ALIPURDUAR	Inviting Authority		Executive Engineer, Alipurduar Division			
Tender Id	NIT No: 14/ALD/2019-20			Memo No	1366/ALD	Memo Date	19-11-2019
Description	Different Types of Civil Works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	19-11-2019 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-12-2019 02:00 PM
Last Date of Application	03-12-2019 02:00 PM	Last Date of Permission	03-12-2019 05:00 PM
Last Date of Submission	05-12-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	05-12-2019 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Replacement of old existing 80 mm dia OD UPVC pipe line & Culvert Crossing with DI Pipe under Kumargram Water supply scheme under Alipurduar Division, P.H.E. Dte.	₹ 4,97,420.00	45(Fourty Five) Days	₹ 9,948.00
2	Special repair & upgradation of power to the electrical installation at Alipurduar Sadar Sub Division Office, P.H.E.Dte at Alipurduar (Stair & 1st Floor)	₹ 4,77,754.00	45(Fourty Five) Days	₹ 9,555.00
3	Special repair to the electrical installation work of Divisional Rest Shed of Alipurduar PHE Dte, at Newtown Alipurduar.	₹ 4,65,670.00	45(Fourty Five) Days	₹ 9,313.00
4	"Special repair to the electrical installation work of EE Chamber & Divisional Office of P.H.E. Dte, Alipurduar at Alipurduar (Ground Floor)"	₹ 4,91,970.00	45(Fourty Five) Days	₹ 9,839.00
	Replacement of old existing 80 mm dia AC pipeline with laying of 90 mm			

5	dia OD UPVC Pipe line & Construction Street Stand Post under Parokata Water Supply Scheme under Alipurduar Division, P.H.E.Dte.	₹ 4,97,410.00	45(Fourty Five) Days	₹ 9,948.00
6	Construction of Store Room for Birpara Sub-Division of Falakata Water Supply Scheme Head Works Site under Alipurduar Division, P.H.E. Dte. (Store- 2)	₹ 4,97,409.00	45(Fourty Five) Days	₹ 9,948.00
7	Construction of Store Room for Birpara Sub-Division of Falakata Water Supply Scheme Head Works Site under Alipurduar Division, P.H.E. Dte. (Store- 1)	₹ 4,95,621.00	45(Fourty Five) Days	₹ 9,912.00
8	Raising Main and Laying for Tubewell No.3 of Dalmore Tea Garden Area Piped Water Supply Scheme under Alipurduar Division, P.H.E. Dte.	₹ 4,88,014.00	45(Fourty Five) Days	₹ 9,760.00
9	Construction CWR at Jayanti Water supply scheme under Alipurduar Division, P.H.E. Dte.	₹ 4,99,839.00	45(Fourty Five) Days	₹ 9,997.00
10	Virtified Tiled work along with wooden wall panelling and false ceiling for the construction of Rest House (Part) at 2nd Floor at G+2 level in Dalmore Pump House under Alipurduar Division, P.H.E. Dte.	₹ 4,81,445.00	45(Fourty Five) Days	₹ 9,629.00
11	Replacement of old existing 80 mm dia & 100 mm dia AC pipe line with laying of 90 mm dia & 110mm OD UPVC pipe and DI PIPE under Bhatibai Water supply scheme under Alipurduar Division, P.H.E. Dte.	₹ 4,86,112.00	45(Fourty Five) Days	₹ 9,722.00
12	Construction of Boundary Wall (Southren Side) at 1st Tubewell Site of Uttar Madarihat Water supply scheme under Alipurduar Division, P.H.E. Dte.	₹ 4,97,247.00	45(Fourty Five) Days	₹ 9,945.00
13	Laying of Distribution line with UPVC pipe Including constructing of stand post at Sahapara under JATESWAR WaterSupplyScheme under Alipurduar Division, P.H.E.Dte.	₹ 4,71,240.00	45(Fourty Five) Days	₹ 9,425.00
14	Construction of annodized alloy aluminium Partition Wall, Painting of Walls, Sanitary and other works at Alipurduar Division,P.H.E.Dte.	₹ 4,62,908.00	45(Fourty Five) Days	₹ 9,258.00
15	Construction of pump House (3.6 m X 2.4 m) with Sanitary & Plumbing arrangement at Alipurduar District Hospital Water Supply Scheme under Alipurduar Division,P.H.E.Dte.	₹ 4,99,210.00	60(Sixty) Days	₹ 9,984.00
16	Construction of Balance Portion of Boundary Wall at Existing Site of Dalmore TG Near Gumpha under Alipurduar Division, P.H.E.Dte.	₹ 3,87,923.00	45(Fourty Five) Days	₹ 7,758.00

6. Attachments

Sl No	File Name
1	SC 11.pdf
2	Annexure 14.pdf
3	SC 7.pdf
4	SC 10.pdf

5	SC 5.pdf
6	SC 10.pdf
7	SC 6.pdf
8	SC 8.pdf
9	2911.pdf
10	SC 12.pdf
11	SC 9.pdf
12	SC 8.pdf
13	SC 16.pdf
14	SC 6.pdf
15	SC 4.pdf
16	SC 5.pdf
17	SC 1.pdf
18	2911.pdf
19	SC 4.pdf
20	SC 11.pdf
21	SC 3.pdf
22	SC 12.pdf
23	SC 15.pdf
24	SC 2.pdf
25	SC 15.pdf
26	SC 7.pdf
27	SC 13.pdf
28	NOTICE NIT 14.pdf
29	SC 16.pdf
30	SC 1.pdf
31	SC 3.pdf
32	Annexure 14.pdf
33	SC 14.pdf
34	SC 9.pdf
35	SC 2.pdf
36	NOTICE NIT 14.pdf
37	SC 14.pdf