



Public Health Engineering Department

Government of West Bengal

Tender: NIT No 05 of 2020-2021 of Executive Engineer, Balurghat Division, P.H.E. DTE.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	DAKSHIN DINAJPUR		Inviting Authority		Executive Engineer, Balurghat Division		
Tender Id	NIT No 05 of 2020-2021 of Executive Engineer, Balurghat Division, P.H.E. DTE.			Memo No	974/BD	Memo Date	21-07-2020
Description	Different types of works in the District of Dakshin Dinajpur.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Balurghat Division, PHE Dte.	Payable At	Office of the Executive Engineer, Balurghat Division, PHE Dte.
-----------	----	----------	--------------	------------	--	------------	---

3. Critical Dates

Tender Publish Date	21-07-2020 03:20 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-08-2020 03:00 PM
Last Date of Application	29-07-2020 05:00 PM	Last Date of Permission	31-07-2020 12:00 PM
Last Date of Submission	03-08-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-08-2020 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Boundary Wall with Gate at 2nd Pump House Site of Bilbarail Piped Water Supply Scheme within Banshihari Block, under Balurghat Division, P.H.Engg. Dte. In the District of Dakshin Dinajpur.	390114.00	45 (Forty Five) Days	7802.00
2	Estimate for partial withdrawing, road crossing and laying in new alignment with new pipe including allied works for connecting other distributories to restore water supply due to widening of Fulbari - Tapan road under Fulbari W/S Scheme Zone - I under Balurghat Division, P.H.E	354676.00	30 (Thirty) Days	7094.00

Dte.

6. Attachments

Sl No	File Name
1	Notice and Annexure - I.pdf
2	2911.pdf
3	Schedule 02.pdf
4	Schedule 01.pdf