



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING e-TENDER NO.WBPHE/EE/18/HUG/2019-20 (2nd Call of NleT No-WBPHE/EE/12/HUG/2019-20; Sl No-2 vide Memo No-1911/Hug Dated-29/11/2019 & NleT No-WBPHE/EE/14/HUG/2019-20; Sl No-2 vide Memo N

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|-------|--------------------------------------|-----------|-----------|-------------|
| Type | NIT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | HOOGHLY | Inviting Authority | | Executive Engineer, Hooghly Division | | | |
| Tender Id | NOTICE INVITING e-TENDER NO.WBPHE/EE/18/HUG/2019-20 (2nd Call of NleT No-WBPHE/EE/12/HUG/2019-20; Sl No-2 vide Memo No-1911/Hug Dated-29/11/2019 & NleT No-WBPHE/EE/14/HUG/2019-20; Sl No-2 vide Memo N | | | Memo No | 153 / HUG | Memo Date | 27-01-2020 |
| Description | Laying Distribution System | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|-----------|------------|---|------------|-----------|
| Exempted? | No | Fee Type | NEFT/RTGS | Payable To | Executive Engineer, Hooghly Division | Payable At | Chinsurah |
|-----------|----|----------|-----------|------------|---|------------|-----------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 28-01-2020 03:00 PM | Sale/Submission Start Date | 29-01-2020 05:00 PM |
| Download Start Date | 29-01-2020 05:00 PM | Sale/Download End Date | 29-01-2020 05:00 PM |
| Last Date of Application | 15-02-2020 03:00 PM | Last Date of Permission | |
| Last Date of Submission | 15-02-2020 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Laying Distribution System of CHOPA and its Adjoining Mouzas Water Supply Scheme Under Chinsurah Sub-Division under Hooghly Division,P.H.E Dte in Maharampur & Katgara Mouzas.[Block-Dhaniakhali] [2nd Call of NleT No-WBPHE/EE/12/HUG/2019-20; Sl No-2] | 2672795.00 | 30 Days | 53456.00 |
| | Laying Distribution System of Radhanagar and its Adjoining Mouzas Water | | | |

| | | | | |
|---|---|------------|---------|----------|
| 2 | Supply Scheme Under Serampore Sub-Division under Hooghly Division,P.H.E Dte Within Dharmmapur, Chandinagar, Masinan,Chandrahati Mouza. [Block-Jangipara] [2nd Call of Niet No-WBPHE/EE/14/HUG/2019-20; Sl No- 2] | 4087956.00 | 30 Days | 81759.00 |
|---|---|------------|---------|----------|

6. Attachments

| Sl No | File Name |
|-------|--------------------------------------|
| 1 | BOQ2.xls |
| 2 | NIET180F201920.pdf |
| 3 | GENERALANDTECHNICALSPECIFICATION.pdf |
| 4 | 150QCHOPALDSE.pdf |
| 5 | 250QRADHANAGARLDSB.pdf |
| 6 | CONDITIONSANDSCOPEOFWORK.pdf |
| 7 | BOQ1.xls |
| 8 | SPECIALTERMSUPVC.pdf |
| 9 | WBF2911_01.10.2019.pdf |