



Public Health Engineering Department

Government of West Bengal

Tender: NIET-08/SEEC OF 2021-22

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Superintending Engineer, Eastern Circle		
Tender Id	NIET-08/SEEC OF 2021-22			Memo No	891/EC	Memo Date	21-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under BARASAT Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER BARASAT DIVISION PHE DTE	Payable At	KOLKATA
-----------	----	----------	-----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	21-05-2021 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	10-07-2021 12:00 PM
Last Date of Application	10-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	10-07-2021 12:00 PM	Tech Bid Opening Date	13-07-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I, Panchayet-Kumra, Village-Kashipur under Barasat Division, PHE Dte. SL-1	1,08,63,647.82	90 DAYS	2%
2	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I, Panchayet-Kumra, Village-Kashipur, Sonakene under Barasat Division, PHE Dte. SL-2	1,17,78,211.56	90 DAYS	2%

3	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Kumra,Village-Sonakene, Tunighata under Barasat Division, PHE Dte.SI-3	1,03,32,492.86	90 DAYS	2%
4	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Maslandapur-II, Village-Baugachhi,Simulpur under Barasat Division, PHE Dte. SI-4	1,03,32,492.86	90 DAYS	2%
5	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Maslandapur-I& II, Village-Bamandanga,Phultala under Barasat Division, PHE Dte.SI-5	1,26,40,847.71	90 DAYS	2%
6	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Maslandapur-II, Village-Phultala under Barasat Division, PHE Dte.SI-6	1,32,53,963.62	90 DAYS	2%
7	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Maslandapur-II, Village-Rajballabhpur under Barasat Division, PHE Dte.SI-7	1,03,32,492.86	90 DAYS	2%
8	Construction of 6 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Maslandapur-II, Village-Rajballabhpur under Barasat Division, PHE Dte. SI-8	93,11,698.14	90 DAYS	2%

6. Attachments

Sl No	File Name
1	Tendernotice_1.pdf
2	BOQ_631177.xls
3	BOQ_631181.xls
4	BOQ_631168.xls
5	BOQ_631161.xls
6	BOQ_631165.xls
7	BOQ_631185.xls
8	Tendernotice_2.pdf
9	BOQ_631171.xls
10	BOQ_631170.xls
11	Tendernotice_3.pdf

