



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO.: 10/S.S./AE/NTKD-II of 2020-2021

1. General Information

Type	NIT	Category	Mode	Method		
District	Inviting Authority		Executive Engineer, N T K W/S Division-II			
Tender Id	N.I.T. NO.: 10/S.S./AE/NTKD-II of 2020-2021		Memo No	1895/NTKD-II	Memo Date	05-02-2021
Description	Repair renovation work					
Estimated Work Value	-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	05-02-2021 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	18-02-2021 02:00 PM
Last Date of Application	15-02-2021 01:00 PM	Last Date of Permission	15-02-2021 02:05 PM
Last Date of Submission	18-02-2021 02:00 PM	Tech Bid Opening Date	18-02-2021 04:05 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance of Floor, Wall etc. and allied works of outhouse room of SLS-IIIC under New Town Kolkata Project.	327574	45 Days	6551
2	Repair renovation of ECB Building, Pump room and allied works of SLS - IIIC, at AA-III under New Town Kolkata Project, P.H.E. Dte.	476162	45 Days	9523
3	Repair renovation of ECB Building, Pump room and allied works of DPS - IIIB, at AA-III under New Town Kolkata Project, P.H.E. Dte.	497439	45 Days	9949
4	Repair renovation of Boundary wall for ISLS-V at AA-IIIC under New Town Kolkata Project, P.H.E. Dte.	427396	45 Days	8548
5	Repair renovation of Boundary wall for DPS-IIIB room beside of Rosedell Residency at AA-IIIB under New Town Kolkata Project, P.H.E. Dte.	136502	45 Days	2730

6. Attachments

o. Attachments

Sl No	File Name
1	10S.S.AENTKD-II of 2020-2021.pdf
2	E_Repair renovation of Boundary wall for ISLS-IIIB at AA-IIIB.pdf
3	A_Maintenace of floor wall etc. and alied works for outhouse room SLS-IIIC.pdf
4	D_Repair renovation of Boundary wall for ISLS-V at AA-IIIC.pdf
5	New2911.pdf
6	B_Repair renovation of ECB Building, Pump room and allied works of SLS - IIIC.pdf
7	C_Repair renovation of ECB Building, Pump room and allied works of DPS - IIBB.pdf

Corrigendum: CORRIGENDUM- 2 OF N.I.T. NO.: 10/S.S./AE/NTKD-II of 2020-2021

Executive Engineer, N T K W/S Division-II
null

1. General Information

Corrigendum Id	CORRIGENDUM- 2 OF N.I.T. NO.: 10/S.S./AE/NTKD-II of 2020-2021	Memo No	1962/NTKD-II	Memo Date	19-02-2021
Description	Repair renovation work				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	19-02-2021 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	08-03-2021 12:00 PM
Last Date of Permission	08-03-2021 01:05 PM	Last Date of Submission	10-03-2021 01:00 PM
Tech Bid Opening Date	10-03-2021 04:05 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair renovation of ECB Building, Pump room and allied works of SLS - IIIC, at AA-III under New Town Kolkata Project, P.H.E. Dte.	476162.00	9523.00	45 Days
1	Maintenance of Floor, Wall etc. and allied works of outhouse room of SLS-IIIC under New Town Kolkata Project.	327574.00	6551.00	45 Days
1	Repair renovation of ECB Building, Pump room and allied works of DPS - IIBB, at AA-III under New Town Kolkata Project, P.H.E. Dte.	497439.00	9949.00	45 Days

1	Repair renovation of Boundary wall for ISLS-V at AA-IIIC under New Town Kolkata Project, P.H.E. Dte.	427396.00	8548.00	45 Days
1	Repair renovation of Boundary wall for DPS-IIIB room beside of Rosedell Residency at AA-IIIB under New Town Kolkata Project, P.H.E. Dte.	136502.00	2730.00	45 Days

6. Attachments

Sl No	File Name
1	Corrigendum2.pdf

Corrigendum: CORRIGENDUM- 1

Executive Engineer, N T K W/S Division-II
null

1. General Information

Corrigendum Id	CORRIGENDUM- 1	Memo No	1930/NTKD-II	Memo Date	11-02-2021
Description	CORRIGENDUM- 1				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	12-02-2021 06:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	22-02-2021 12:00 PM
Last Date of Permission	22-02-2021 01:00 PM	Last Date of Submission	24-02-2021 01:05 PM
Tech Bid Opening Date	24-02-2021 04:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	CORRIGENDUM- 1			

6. Attachments

Sl No	File Name
2	Corrigendum1.pdf