



# Public Health Engineering Department

Government of West Bengal

## Tender: 2020\_PHED\_291023\_1 to 11

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Executive Engineer, Birbhum Division			
Tender Id	2020_PHED_291023_1 to 11			Memo No	896/BHM	Memo Date	27-07-2020
Description	Different works of different water supply schemes						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Birbhum
-----------	----	----------	-----------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	27-07-2020 04:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-08-2020 03:00 PM
Last Date of Application	12-08-2020 03:00 PM	Last Date of Permission	
Last Date of Submission	12-08-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 150 cum capacity RCC CWR at Rasulpur (Near Ajoy River Bank) & development of C.W.R. site for Augmentation of Bolpur Water Supply, Sanitation & Health Education Project (Indo-German), Zone-X under Bolpur Sub-Division within Birbhum Division P.H.E. Dte.	2468222.00	90 days	49364.00
2	Construction of High lift Pump house at Rasulpur (near Ajoy River) for Zone-X under Augmentation of BOLPUR WATER SUPPLY, Sanitation & Health Education Project (Indo-German) under Bolpur Sub -Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
	Laying of Clear Water Rising Main & Raw Water Rising Main from proposed			

3	C.W.R. at Rasulpur (near Ajoy River) to proposed O.H.R. and OZ (Two) nos. River Bank T.W. to C.W.R. respectively for Augmentation of Bolpur W/S, Sanitation & Health Education Project (Indo-German), Zone-X under Bolpur Sub-Division within Birbhum Division, PHE Dte.	978276.00	60 days	19566.00
4	Construction of High Lift Pump house at CWR Site for Rampurhat Medical College Piped Water Supply Scheme under Rampurhat Sub -Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
5	Construction of High Lift Pump house at CWR Site for Raypur Piped Water Supply Scheme under Rampurhat Sub-Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
6	Construction of High Lift Pump house at CWR Site for Tarapith Piped Water Supply Scheme under Rampurhat Sub-Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
7	Construction of High Lift Pump house at CWR Site for Puratangram Piped Water Supply Scheme under Rampurhat Sub-Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
8	Laying of rising main from 8 nos Tube well to Common Manifold, Common Manifold to CWR and CWR to OHR connection under Haridaspur and it's adjoining mouzas W/S scheme under Nalhati Sub Division under Birbhum Division, P.H.E. Dte.	907417.00	60 days	18148.00
9	Construction of High Lift Pump house at CWR Site for Baliharpur Piped Water Supply Scheme under Birbhum Sadar Sub -Division within Birbhum Division, P.H.E. Dte.	2661385.00	90 days	53228.00
10	Construction of High Lift Pump house at CWR Site for Maldanga Piped Water Supply Scheme under Rampurhat Sub -Division within Birbhum Division, P.H.E. Dte.	2622569.00	90 days	52451.00
11	Construction of High Lift Pump house at CWR Site for Babuijore Piped Water Supply Scheme under Birbhum Sadar Sub -Division within Birbhum Division, P.H.E. Dte	2681642.00	90 days	53633.00

## 6. Attachments

Sl No	File Name
1	boq_4.xls
2	Tender_Doc_Building_6.pdf
3	WBF_2911.pdf
4	Tender_Doc_CWR_01.pdf
5	boq_9.xls
6	boq_6.xls

7	Tender_Doc_Rising_Main_SL_8.pdf
8	boq_1.xls
9	Tender_Doc_Rising_Main_SL_3.pdf
10	boq_8.xls
11	Tender_Doc_Building_2.pdf
12	boq_10.xls
13	NleT08.pdf
14	boq_7.xls
15	boq_3.xls
16	Tender_Doc_Building_4.pdf
17	Tender_Doc_Building_9.pdf
18	boq_11.xls
19	Tender_Doc_Building_11.pdf
20	boq_5.xls
21	boq_2.xls
22	Tender_Doc_Building_10.pdf
23	Tender_Doc_Building_7.pdf
24	Tender_Doc_Building_5.pdf