



# Public Health Engineering Department

Government of West Bengal

## Tender: N.I.T. NO. 11/AE/USD/PHED OF 2019–2020

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Assistant Engineer (How-Ulu)			
Tender Id	N.I.T. NO. 11/AE/USD/PHED OF 2019–2020			Memo No	339/AE/USD	Memo Date	02-01-2020
Description	6 nos maintenance work						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Howrah Division, PHE Dte.	Payable At	
-----------	----	----------	--------------	------------	---	------------	--

### 3. Critical Dates

Tender Publish Date	03-01-2020 10:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2020 02:00 PM
Last Date of Application	13-01-2020 03:00 PM	Last Date of Permission	13-01-2020 04:00 PM
Last Date of Submission	17-01-2020 02:00 PM	Tech Bid Opening Date	17-01-2020 03:00 PM
Fin Bid Opening Date	17-01-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of delivery spouts for filling movable water tanker in-connection with flood preparedness measure alongwith laying of Tubewell washout with HDPE pipe of 4 nos Tube wells of Khosalpur water supply scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte.	4,82,671.00	30 days	9,660.00
2	Laying of additional boosting pipeline in between Risingmain and distribution pipeline to build up pressure in Kulgachia muslimpara of Kulgachi water supply scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte.	2,46,785.00	30 days	4,940.00
	Laying additional stand post and additional work in Maheswarpur Water			

3	Supply scheme under Shyampur-I Block in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte.	3,51,866.00	30 days	7,040.00
4	Alternative laying of pipeline due to PMGSY at section (91-116-117-118-120) of Amritsal Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte.	4,74,499.00	45 days	9,490.00
5	Laying of additional distribution pipeline to builtup pressure at Eastern side of command area including raising of some sluice valve chamber and installation of some 80 dia sluice valve for proper regulation of water of Paschim Bainan Water Supply scheme under Uluberia Sub-Division, under Howrah Division, P.H.E. Dte.	4,85,410.00	45 days	9,710.00
6	Alternative laying of DI pipe from Boalia More to Hatgacha PHC of Hatgacha-II GP and construction of stand post at Bauria Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte.	3,05,562.00	30 days	6,115.00

#### 6. Attachments

Sl No	File Name
1	NIT-11 of 19-20.pdf
2	NIT-11 of 19-20.pdf