



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-50/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-50/AD/2025-2026	Estimate Put to Tender	1227200.01	Memo No	6372/AD	Memo Date	11-12-2025
e Tender Id	2025_PHED_972423_6	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Chatrakhali (Zone - I, II and III), Narayantala and Phulmalancha W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	11-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-01-2026 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	14-01-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	9_Annex_A.pdf
2	3_Annex_A.pdf
3	2_Annex_A.pdf

4	3_Annex_D.pdf
5	7_Annex_C.pdf
6	12_BOQ.pdf
7	13_BOQ.pdf
8	3_Annex_E.pdf
9	10_Annex_C.pdf
10	9_Annex_B.pdf
11	13_Annex_C.pdf
12	9_Annex_C.pdf
13	6_Annex_C.pdf
14	7_BOQ.pdf
15	8_Annex_B.pdf
16	3_Annex_C.pdf
17	8_BOQ.pdf
18	11_Annex_C.pdf
19	4_BOQ.pdf
20	15_BOQ.pdf
21	5_Annex_B.pdf
22	3_Annex_B.pdf
23	8_Annex_A.pdf
24	9_BOQ.pdf
25	12_Annex_C.pdf
26	14_Annex_A.pdf
27	3_Annex_F.pdf
28	16_Annex_A.pdf
29	13_Annex_B.pdf
30	16_BOQ.pdf
31	11_BOQ.pdf
32	14_Annex_C.pdf
33	6_BOQ.pdf
34	6_Annex_B.pdf
35	16_Annex_B.pdf
36	NleTDocument.pdf
37	3_BOQ.pdf
38	Approval of O & M works_Annexure II_16 Sep_CSD.pdf

39	10_Annex_A.pdf
40	5_BOQ.pdf
41	14_BOQ.pdf
42	12_Annex_B.pdf
43	10_Annex_D.pdf
44	6_Annex_A.pdf
45	10_Annex_B.pdf
46	7_Annex_B.pdf
47	2_Annex_B.pdf
48	WBF2911.pdf
49	11_Annex_B.pdf
50	5_Annex_A.pdf
51	10_BOQ.pdf
52	7_Annex_A.pdf
53	11_Annex_A.pdf
54	13_Annex_A.pdf
55	14_Annex_B.pdf
56	1_BOQ.pdf
57	2_BOQ.pdf
58	12_Annex_A.pdf
59	SOW.pdf