



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT NO.- 06/BD-I/PHE/2020-2021

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Executive Engineer, Berhampur Division I			
Tender Id	NIT NO.- 06/BD-I/PHE/2020-2021			Memo No	246 / BD-I	Memo Date	29-06-2020
Description	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at different places under Berhampur Division-I, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Berhampur Division - I	Payable At	Berhampur, Murshidabad
-----------	----	----------	--------------	------------	--	------------	---------------------------

#### 3. Critical Dates

Tender Publish Date	30-06-2020 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	16-07-2020 02:00 PM
Last Date of Application	09-07-2020 02:00 PM	Last Date of Permission	13-07-2020 05:00 PM
Last Date of Submission	16-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	16-07-2020 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Faridpur W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampur Division-I, PHE Dte.	484971.00	30 days	10000.00
2	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Telia W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampur Division-I, PHE Dte.	484971.00	30 days	10000.00

3	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Kasba Bahadurpur W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
4	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Jhikara W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
5	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Diar Syampur Zone-I W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
6	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Diar Syampur Zone-II W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
7	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Bhundar Kismat W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
8	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC panel with allied works at Maya W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
9	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Panel with allied works at Jumra Nayagram W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
10	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Panel with allied works at Maya W/S Scheme, TW No-II in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
11	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Panel with allied works at Maya W/S Scheme, TW No-III in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
12	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Panel with allied works at Makimnagar W/S Scheme, TW No-I in the dist. of Murshidabad under	484971.00	30 days	10000.00

	Berhampore Division-I, PHE Dte.			
13	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Kasba Bahadurpur W/S Scheme, TW No-II in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
14	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Gaukhana W/S Scheme, TW No-II in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
15	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Brahmottar Manikchak W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
16	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Digha W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
17	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Bansgara W/S Scheme, TW No-I in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
18	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Bansgara W/S Scheme, TW No-III in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
19	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Sitesnagar W/S Scheme, TW No-II in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
20	Supply, delivery & installation of 15 KVA Servo Motor operated Copper wound line voltage corrector and MCC Pannel with allied works at Hazi Mohammadpur Zone-II W/S Scheme, TW No-II in the dist. of Murshidabad under Berhampore Division-I, PHE Dte.	484971.00	30 days	10000.00
21	Electrification works for Repairing, AEs chamber & General Section of Berhampore Division - I at Second Floor, P.H.E. Dte.	98232.00	15 days	2100.00

## 6. Attachments

Sl No	File Name
1	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 14)_SCHEDULE.pdf

2	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 19)_SCHEDULE.pdf
3	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 16)_SCHEDULE.pdf
4	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 12)_SCHEDULE.pdf
5	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 20)_SCHEDULE.pdf
6	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 10)_SCHEDULE.pdf
7	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 04)_SCHEDULE.pdf
8	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 13)_SCHEDULE.pdf
9	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 06)_SCHEDULE.pdf
10	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 11)_SCHEDULE.pdf
11	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 09)_SCHEDULE.pdf
12	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 05)_SCHEDULE.pdf
13	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 01)_SCHEDULE.pdf
14	NIT 06 B.D.-I.P.H.E._2020_2021_NOTICE.pdf
15	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 18)_SCHEDULE.pdf
16	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 17)_SCHEDULE.pdf
17	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 07)_SCHEDULE.pdf
18	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 02)_SCHEDULE.pdf
19	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 21)_SCHEDULE.pdf
20	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 08)_SCHEDULE.pdf
21	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 15)_SCHEDULE.pdf
22	Annexure-I.pdf
23	WBF 2911(ii).pdf
24	NIT_06_BD-1_PHE_2020-2021 (SL. NO. - 03)_SCHEDULE.pdf