



Public Health Engineering Department

Government of West Bengal

Tender: 01/SE/NBC-II of 2020-2021

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MALDA	Inviting Authority		Superintending Engineer, North Bengal Circle-II			
Tender Id	01/SE/NBC-II of 2020-2021			Memo No	444/NBC-II	Memo Date	08-09-2020
Description	Retrofitting Of Functional Household Tap Connections (FHTC) under different W/S a Scheme In different Block Under Raiganj Division.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	09-09-2020 10:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-10-2020 02:00 PM
Last Date of Application	06-10-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	06-10-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Retrofitting Of Functional Household Tap Connections(FHTC) under Bheur and adjoining Mouzas Water Supply Scheme In Kaliaganj Block in Under Raiganj Division.	1,24,48,300.00	60 Days	2,48,966.00
2	Retrofitting Of Functional Household Tap Connections(FHTC) under Majlishpur and adjoining Mouzas Water Supply Scheme In Goalpokher-I Block in under Raiganj Division.	1,51,86,406.00	60 Days	3,03,728.00
3	Retrofitting Of Functional Household Tap Connections(FHTC) under Pirojpur and adjoining Mouzas Water Supply Scheme In Raiganj Block in under Raiganj Division.	1,94,23,000.00	60 Days	3,88,460.00
4	Retrofitting Of Functional Household Tap Connections(FHTC) under Paharajpur and adjoining Mouzas Water Supply Scheme In Itahar Block in	1,33,97,774.00	60 days	2,67,955.00

	under Raiganj Division.			
5	Retrofitting Of Functional Household Tap Connections(FHTC) under Udaypur and adjoining Mouzas Water Supply Scheme In Raiganj Block in under Raiganj Division.	1,38,32,335.00	60 Days	2,76,647.00
6	Retrofitting of Functional Household Tap Connections(FHTC) under Piplan and adjoining Mouzas Water Supply Scheme In Raiganj Block in under Raiganj Division.	1,44,28,548.00	60 days	2,88,571.00
7	Retrofitting of FUNCTIONAL HOUSEHOLD TAP CONNECTIONS (FHTC) under Noabari and adjoining Mouzas Water Supply Scheme in Raiganj Block in Under Raiganj Division.	1,39,63,946.00	60 Days	2,79,279.00
8	Retrofitting of FUNCTIONAL HOUSEHOLD TAP CONNECTIONS (FHTC) under Bhagabati and adjoining Mouzas Water Supply Scheme in Chopra Block in under Raiganj Division.	1,94,23,077.00	60 Days	3,88,462.00

6. Attachments

Sl No	File Name
1	BOQ_08.xls
2	BOQ_06.xls
3	BOQ_03.xls
4	Drawing1.pdf
5	BOQ_07.xls
6	NleT.pdf
7	GeneralSpecicationMaterials.pdf
8	BOQ_04.xls
9	Venderlist.pdf
10	ScopeofWorkforFHTC.pdf
11	WBForm2911.pdf
12	GeneralandspecialCondition.pdf
13	BOQ_05.xls
14	BOQ_02.xls
15	BOQ_01.xls

Corrigendum: 1

Superintending Engineer, North Bengal Circle-II
MALDA

1. General Information

--	--	--

Corrigendum Id	1	Memo No	467/NBC-II	Memo Date	09-09-2020
Description	Cancellation of Tender				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	09-09-2020 06:10 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Retrofitting Of Functional Household Tap Connections(FHTC) under different Water Supply Scheme In different Block in Under Raiganj Division.			

6. Attachments

Sl No	File Name
1	CANCELLATION01.pdf