
Tender: NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.Tender: NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.

1.  General  Information1.  General  Information

Type NIT Category Works Mode OFFLINE Method Open Tender

District PURBA MEDINIPUR Inviting Authority Assistant Engineer, Head Quarters

Tender

Reference

NOTICE INVITING

TENDER No. –

01/AE/HQ

/TAM/2024-25.

Estimate

Put to

Tender

95344.00 Memo No 162/HQ/TD Memo Date 06-06-2024

e Tender Id Description NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.

Estimated Work Value -

2.  EMD (Earnest  Money Deposit) Details2.  EMD (Earnest  Money Deposit) Details

Exempted? No Fee Type Payable To Payable At

3.  Crit ical  Dates3.  Crit ical  Dates

Tender Publish Date 07-06-2024 11:00 AM Sale/Submission Start Date

Download Start Date Sale/Download End Date 19-06-2024 02:00 PM

Last Date of Application 18-06-2024 02:00 PM Last Date of Permission

Last Date of Submission 19-06-2024 02:00 PM Tech Bid Opening Date

Fin Bid Opening Date
Tech Bid Uploading Date

Time

Uploading Bid Date Time

4.  Pre-bid Meet ing Details4.  Pre-bid Meet ing Details

Date Venue Address

5.  Work Details5.  Work Details

Sl No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

1

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 150 cum RCC OHR at Mayachar PWSS at

Mahishadal Block under Tamluk Division, PHE Dte.

2

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 350 cum RCC OHR at Murisai PWSS at

Contai-III Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

3

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 300 cum RCC OHR at Kasba Patashpur 95,344.00 10 (Ten) Days 1,907.00



PWSS at Patashpur-II Block under Tamluk Division, PHE Dte.

4

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 150 cum RCC OHR at Syamraibar PWSS at

Contai-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

5

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 150 cum RCC OHR at Potapukuria PWSS

at Contai-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

6

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 150 cum RCC OHR at Biramput PWSS at

Contai-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

7

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 150 cum RCC OHR at Nonakourda PWSS

at Patashpur-II Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

8

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Kekai PWSS at

Patashpur-II Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

9

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Kshetrapal PWSS at

Patashpur-II Block under Tamluk Division, PHE Dte

95,344.00 10 (Ten) Days 1,907.00

10

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Rajendrachak PWSS

at Egra-II Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

11

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 400 cum RCC OHR at Tajpur PWSS at

Egra-II Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

12

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 100 cum RCC OHR at Telami PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

13

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Barttana PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

14

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 100 cum RCC OHR at Agar PWSS at Sahid

Matangini Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

15

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 200 cum RCC OHR at Barnan PWSS at

Sahid Matangini Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

Preparation of design based on soil test report and submission of drawing



16 of foundation for construction of 300 cum RCC OHR at Kharui PWSS at

Sahid Matangini Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

17

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 200 cum RCC OHR at Dakshin Utaspur

PWSS at Sahid Matangini Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

18

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 400 cum RCC OHR at Dakshinchak Zone-I

PWSS at Haldia Dev. Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

19

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 500 cum RCC OHR at Dakshinchak Zone-II

PWSS at Haldia Dev. Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

20

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 300 cum RCC OHR at Mahabisra PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

21

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 200 cum RCC OHR at Barda PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

22

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 300 cum RCC OHR at Kia PWSS at Egra-I

Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

23

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Amdai PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

24

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Shipur PWSS at

Egra-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

25

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 250 cum RCC OHR at Chistipur PWSS at

Patashpur-I Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

26

Preparation of design based on soil test report and submission of drawing

of foundation for construction of 900 cum RCC OHR at Betkundu PWSS at

Mahishadal Block under Tamluk Division, PHE Dte.

95,344.00 10 (Ten) Days 1,907.00

6.  Attachments6.  Attachments

Sl No File Name

1 NIT_01_AE_HQ_TAM_2024_25.pdf

2 WBF2911.pdf
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