



# Public Health Engineering Department

## Government of West Bengal

Tender: NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Head Quarters		
Tender Reference	NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.	Estimate Put to Tender	95344.00	Memo No	162/HQ/TD	Memo Date	06-06-2024
e Tender Id		Description	NOTICE INVITING TENDER No. – 01/AE/HQ /TAM/2024-25.				
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	07-06-2024 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-06-2024 02:00 PM
Last Date of Application	18-06-2024 02:00 PM	Last Date of Permission	
Last Date of Submission	19-06-2024 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of design based on soil test report and submission of drawing of foundation for construction of 150 cum RCC OHR at Mayachar PWSS at Mahishadal Block under Tamruk Division, PHE Dte.			
2	Preparation of design based on soil test report and submission of drawing of foundation for construction of 350 cum RCC OHR at Murisai PWSS at Contai-III Block under Tamruk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
3	Preparation of design based on soil test report and submission of drawing of foundation for construction of 300 cum RCC OHR at Kasba Patashpur	95,344.00	10 (Ten) Days	1,907.00

	PWSS at Patashpur-II Block under Tamluk Division, PHE Dte.			
4	Preparation of design based on soil test report and submission of drawing of foundation for construction of 150 cum RCC OHR at Syamraibar PWSS at Contai-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
5	Preparation of design based on soil test report and submission of drawing of foundation for construction of 150 cum RCC OHR at Potapukuria PWSS at Contai-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
6	Preparation of design based on soil test report and submission of drawing of foundation for construction of 150 cum RCC OHR at Birampur PWSS at Contai-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
7	Preparation of design based on soil test report and submission of drawing of foundation for construction of 150 cum RCC OHR at Nonakourda PWSS at Patashpur-II Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
8	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Kekai PWSS at Patashpur-II Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
9	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Kshetrapal PWSS at Patashpur-II Block under Tamluk Division, PHE Dte	95,344.00	10 (Ten) Days	1,907.00
10	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Rajendrachak PWSS at Egra-II Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
11	Preparation of design based on soil test report and submission of drawing of foundation for construction of 400 cum RCC OHR at Tajpur PWSS at Egra-II Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
12	Preparation of design based on soil test report and submission of drawing of foundation for construction of 100 cum RCC OHR at Telami PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
13	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Bartana PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
14	Preparation of design based on soil test report and submission of drawing of foundation for construction of 100 cum RCC OHR at Agar PWSS at Sahid Matangini Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
15	Preparation of design based on soil test report and submission of drawing of foundation for construction of 200 cum RCC OHR at Barnan PWSS at Sahid Matangini Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
	Preparation of design based on soil test report and submission of drawing			

16	of foundation for construction of 300 cum RCC OHR at Kharui PWSS at Sahid Matangini Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
17	Preparation of design based on soil test report and submission of drawing of foundation for construction of 200 cum RCC OHR at Dakshin Utaspur PWSS at Sahid Matangini Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
18	Preparation of design based on soil test report and submission of drawing of foundation for construction of 400 cum RCC OHR at Dakshinchak Zone-I PWSS at Haldia Dev. Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
19	Preparation of design based on soil test report and submission of drawing of foundation for construction of 500 cum RCC OHR at Dakshinchak Zone-II PWSS at Haldia Dev. Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
20	Preparation of design based on soil test report and submission of drawing of foundation for construction of 300 cum RCC OHR at Mahabisra PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
21	Preparation of design based on soil test report and submission of drawing of foundation for construction of 200 cum RCC OHR at Barda PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
22	Preparation of design based on soil test report and submission of drawing of foundation for construction of 300 cum RCC OHR at Kia PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
23	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Arndai PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
24	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Shipur PWSS at Egra-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
25	Preparation of design based on soil test report and submission of drawing of foundation for construction of 250 cum RCC OHR at Chistipur PWSS at Patashpur-I Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00
26	Preparation of design based on soil test report and submission of drawing of foundation for construction of 900 cum RCC OHR at Betkundu PWSS at Mahishadal Block under Tamluk Division, PHE Dte.	95,344.00	10 (Ten) Days	1,907.00

## 6. Attachments

Sl No	File Name
1	NIT_01_AE_HQ_TAM_2024_25.pdf
2	WBF2911.pdf