Tender: NIT No. 18 of 2020 - 2021 of Executive Engineer, Balurghat Division, P.H.E. DTE.

1. General Information

| Туре | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
|---------------------|---|------------------------|--------------------|---------|--|-----------|-------------|
| District | DAKSHIN DINAJPUR | | Inviting Authority | | Executive Engineer, Balurghat Division | | |
| Tender Reference | NIT No. 18 of 2020 - 2021 of Executive Engineer, Balurghat Division, P.H.E. DTE. | Estimate Put to Tender | | Memo No | 468/BD | Memo Date | 19-02-2021 |
| e Tender Id | | Description | | | ap Connection details a | | , |
| Estimated Wo | Estimated Work Value - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| Exempted? | Yes Fee | ее Туре | Demand Draft | Payable To | Executive Engineer, Balurghat Division, PHE Dte. | Payable At | Balurghat, Dakshin Dinajpur |
|-----------|---------|---------|--------------|------------|--|------------|--------------------------------|
|-----------|---------|---------|--------------|------------|--|------------|--------------------------------|

3. Critical Dates

| Tender Publish Date | 19-02-2021 09:00 PM | Sale/Submission Start Date | |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date | | Sale/Download End Date | 12-03-2021 03:00 PM |
| Last Date of Application | 08-03-2021 05:00 PM | Last Date of Permission | 09-03-2021 01:00 PM |
| Last Date of Submission | 12-03-2021 03:00 PM | Tech Bid Opening Date | 12-03-2021 03:30 PM |
| Cin Did Opening Date | | Tech Bid Uploading Date | |
| Fin Bid Opening Date | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| | Estimate for collection of Functional House Hold Tap Connection details in | | | |
| | prescribed format under Jal Swapna Programme including uploading in | | | |
| 1 | IMIS website for different piped water supply scheme in the District of | 169485.00 | 02 (Two) Months | 3390.00 |
| | Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte. [PART - II | | | |
| | (1st PHASE DPR)] | | | |
| | | | | |

| | Estimate for collection of Functional House Hold Tap Connection details in | | | |
|---|--|-----------|-----------------|---------|
| | prescribed format under Jal Swapna Programme including uploading in | | | |
| 2 | IMIS website for different piped water supply scheme in the District of | 378848.00 | 02 (Two) Months | 7577.00 |
| | Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte. [PART - III | | | |
| | (2nd PHASE DPR)] | | | |
| | Estimate for collection of Functional House Hold Tap Connection details in | | | |
| | prescribed format under Jal Swapna Programme including uploading in | | | |
| 3 | IMIS website for different piped water supply scheme in the District of | 435417.00 | 02 (Two) Months | 8708.00 |
| | Dakshin Dinajpur under Balurghat Division P.H.Engineering Dte. [PART - IV | | | |
| | (For On-Going PWSS)] | | | |

6. Attachments

| Sl No | File Name |
|-------|------------------------------|
| 1 | Notice & Annexure - I.pdf |
| 2 | 2911.pdf |
| 3 | Schedule for Sl 1, 2 & 3.pdf |