



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHEd/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1132705.99	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_14	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Bayarsing and Narayangarh (Part - B) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	11_AnnexD.pdf
2	6_AnnexN.pdf
3	9_BOQ.pdf

4	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
5	8_BOQ.pdf
6	6_AnnexC.pdf
7	2_AnnexA.pdf
8	11_AnnexA.pdf
9	9_AnnexB.pdf
10	5OW.pdf
11	11_AnnexC.pdf
12	5_BOQ.pdf
13	6_AnnexS.pdf
14	6_AnnexA.pdf
15	3_AnnexA.pdf
16	3_AnnexB.pdf
17	14_AnnexB.pdf
18	12_BOQ.pdf
19	6_AnnexG.pdf
20	2_BOQ.pdf
21	14_BOQ.pdf
22	8_AnnexA.pdf
23	12_AnnexB.pdf
24	2_AnnexC.pdf
25	1_BOQ.pdf
26	6_AnnexE.pdf
27	6_AnnexI.pdf
28	8_AnnexC.pdf
29	NleTDocument.pdf
30	7_AnnexC.pdf
31	6_AnnexB.pdf
32	6_AnnexD.pdf
33	7_BOQ.pdf
34	16_BOQ.pdf
35	7_AnnexB.pdf
36	13_AnnexB.pdf
37	4_BOQ.pdf
38	2_AnnexB.pdf

39	1_AnnexA.pdf
40	16_AnnexA.pdf
41	6_AnnexR.pdf
42	10_AnnexA.pdf
43	13_BOQ.pdf
44	6_AnnexI.pdf
45	12_AnnexA.pdf
46	6_AnnexM.pdf
47	13_AnnexC.pdf
48	1_AnnexB.pdf
49	6_AnnexO.pdf
50	6_AnnexH.pdf
51	6_AnnexP.pdf
52	16_AnnexB.pdf
53	14_AnnexA.pdf
54	13_AnnexA.pdf
55	10_AnnexB.pdf
56	12_AnnexC.pdf
57	17_BOQ.pdf
58	6_AnnexL.pdf
59	11_AnnexB.pdf
60	10_AnnexD.pdf
61	9_AnnexC.pdf
62	WBF2911.pdf
63	3_BOQ.pdf
64	10_AnnexC.pdf
65	6_BOQ.pdf
66	9_AnnexA.pdf
67	10_BOQ.pdf
68	7_AnnexA.pdf
69	6_AnnexF.pdf
70	15_BOQ.pdf
71	8_AnnexB.pdf
72	8_AnnexD.pdf
73	6_AnnexQ.pdf

74	6_AnnexK.pdf
75	11_BOQ.pdf