



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 06 /BSD of 2020- 21 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode		Method	
District	BANKURA	Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division			
Tender Id	N.I.T. No. 06 /BSD of 2020- 21 by A.E./BSD			Memo No	458/ BSD dated16/09/2020	Memo Date	16-09-2020
Description	N.I.T. No. 06 /BSD of 2020- 21 by A.E./BSD						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	--	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	25-09-2020 01:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	09-10-2020 04:30 PM
Last Date of Application	06-10-2020 05:00 PM	Last Date of Permission	08-10-2020 03:00 PM
Last Date of Submission	09-10-2020 04:30 PM	Tech Bid Opening Date	09-10-2020 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Special repairing of rising main pipeline & allied works including grouting & colour wash for OHR of Saburbandh Water Supply Scheme under Bankura Sadar Sub- Division of Bankura Division, P.H.E. Dte.	484695.00	60 Day's	9694.00
2	Supplying, Laying Fitting, Fixing of PVC pipe line including other allied works, Construction of Street Stand Post, Drain etc.and Renewing of Connecting line of Ekteswar W/S Scheme under Improvement of EKTESWAR W/S Scheme. under Bankura Sadar Sub - Division of Bankura Division PHE Dte.	493746.00	60 Day's	9875.00

3	<p>Withdrawing and relaying of CI pipe line at Ghat tora more to Molebona more & laying distribution system of UPVC & PVC pipe line at Molebona Shib mondir, Tal goria high school & Bypass line arrange ment of OHR site under Kenjakura Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division , PHE Dte. (Widening of PMGSY Road)</p>	425108.00	60 Day's	8502.00
4	<p>Laying distribution system of UPVC & PVC pipe line at BSMC & H foot ball ground Tube well to MC HUB building tanks, PVC pipe line laying at Loke pur Sub mersible pump to wash vat, PVC Pipe line laying at near RWS OHR to RWS office, Bypass line arrange ment at near RWS OHR & Bypass line arrange ment at 3nos godown site OHR to BSMC & H main line & Bypass line arrange ment at 3 nos godown site oid CWR to main fire line & Reaparing of 02 (Two) nos main pipe line Dammage at Natuan Bhavan road under</p>	465769.00	60 Day's	9315.00
5	<p>Supplying, Laying, Fitting and fixing of UPVC (Class - III, 6g/ sq.cm. water pressure) pipe includindg construction of Street Stand post, etc. From Bhaluka more to start of Bhaluka Village & R. G. Mission under INDPUR (Zone- III) W/S Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.</p>	417388.00	60 Day's	8348.00
6	<p>Supplying, Laying, Fitting and fixing of UPVC (Class- III, 6g/ sq.cm. water pressure) pipe includindg construction of Street Stand post, etc. Bhaluka Village under INDPUR (Zone - III) W/S Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.</p>	486498.00	60 Day's	9730.00
7	<p>Laying distribution system of PVC pipe line & constructed of community tank (Size 1.5 m X 1.0 m X 1.00 m) 1500 ltr. capacity at Beliatore PHC under Barjora BPHC under Beliatore Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.</p>	411987.00	60 Day's	8240.00
8	<p>Supplying, Laying, Fitting, Fixing and Jointing of UPVC (Class - III, 6 kg/sq.cm. water pressure) pipe at Debipur and Crossing at Badulara More and Repairing of steel gate under SANABUNDH W/S Scheme under Bankura Sadar Sub - Division of Bankura Division P.H.E. Dte.</p>	499830.00	60 Day's	9997.00
9	<p>Replacing the damage pipe and Supplying, Laying, Fitting, Fixing and jointing of UPVC (Class - III, 6 kg/ sq.cm. water pressure) pipe at Mandarboni Damaged due to CANAL Excavation of Kotalpukur OHR, under Bankura I, II and Barjora W/S Scheme (BRGF ph - I) under Bankura Division PHE Dte. (PART - A)</p>	450536.00	60 Day's	9011.00
10	<p>Emergency Restoration of Borjora more to Sibmandir 0.00 kmp to 1.25 kmp (in stretches) by Moorom consolidation damaged due to laying of pipe line under BBARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE- I) & its adjoining mouzas W/S Scheme within Barjora Block under</p>	356938.00	60 Day's	7139.00

	Bankura Sadar Sub-Division of Bankura Division, PHE Dte.			
11	Emergency Repairing of Bitumen road at Barjora to Kadasole road (near Sahebdanga more) under BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE- I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Restoration work)	475543.00	60 Day's	9511.00
12	Cleaning of Chokage AC pipeline at BIDNA & Dismantaling & Re- Concreting including construction of street stand post, Valve Chamber etc. and Repair of 200 & 250 mm dia D.I. Pipe (Rising Main) under JHANTIPAHARI W/S Scheme under Bankura Sadar Sub- Division of Bankura division P.H.E.Dte.	169519.00	60 Day's	3390.00
13	Cleaning of Chokage AC pipeline at HATISAL & Dismantaling & Re- Concreting including construction of street stand post etc. and Repair of 200 & 250 mm dia D.I. Pipe (Rising Main) under SARBERIA W/S Scheme under Bankura Sadar Sub- Division of Bankura division P.H.E.Dte.	167248.00	60 Day's	3345.00
14	Construction of SSP including laying of UPVC pipe at Vanucha to koloni Para & other allied works of Salma (Zone- I & III) Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	248749.00	60 Day's	4975.00
15	Supplying Fiting Fixing & Laying 150 mm dia. MS Pipe Of Distribution Main for Crossing of river bridge at Dangmejia & extension pipe line at Tarapur of Mejia PH- II Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	329405.00	60 Day's	6588.00
16	Restoration & renovation 100 mm dia connecting line carring structure including all related works under Bhara Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	120173.00	60 Day's	2403.00
17	Laying distribution system of UPVC & PVC pipe line , installation of stand post including const. of platform and drain at Katna village & Porasia village & constructed of new valve chamber under Bikna Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	300268.00	60 Day's	6005.00
18	Additional work for laying 150 mm dia. G.I. delivery main connecting new line from river bed Tube well to CWR including cost of calamp, 'U' bolt etc. all complete & old connecting line repairing at river Darakeswar under Karakdanga Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	149773.00	60 Day's	2995.00
19	Dual guarding arrangement for " JALESWARI " INSPECTION BUNGLOW under Bankura Division, PHE Dte. by engaging Male Un - Armed guards for 24 hours with effect from 01/10/2020 to 30/06/2021. (09 month's)	472425.00	09 month's	9449.00
20	Restoration by Moorum consolidation road work from Natungram foot ball ground to Mondal pakur of Plasto project damage due to laying of 700 mm dia DI rising main of Plasto steel park project within Barjora Block	476639.00	60 Day's	9533.00

	under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Length :- 330 mtr) (Part-A)			
21	Restoration by Moorum consolidation road work from Natungram foot ball ground to Mondal pakur of Plasto project damage due to laying of 700 mm dia DI rising main of Plasto steel park project within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Length :- 335mtr) (Part-B)	483572.00	60 Day's	9671.00
22	Restoration by Moorum consolidation road work from Mondal pakur to cannel bridge of Plasto project damage due to laying of 700 mm dia DI rising main of Plasto steel park project within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Length :- 290 mtr) (Part- A)	418501.00	60 Day's	8370.00
23	Restoration by Moorum consolidation road work from Mondal pakur to cannel bridge of Plasto project damage due to laying of 700 mm dia DI rising main of Plasto steel park project within Barjora Block under Bankura Sadar Sub-Division of Bankura Division , PHE Dte. (Length :- 295 mtr) (Part- B)	426173.00	60 Day's	8523.00
24	Supplying, Laying, Fitting, Fixing of UPVC Pipe line at Kharbon Bazar under JHANTIPAHARI W/S Scheme of Bankura sadr Sub - Division under Bankura Division PHE Dte.	309714.00	60 Day's	6194.00

6. Attachments

Sl No	File Name
1	Annexure- I for NIT No- 06 of 2020- 2021.pdf
2	Notice for NIT No- 06 of 2020- 2021.pdf
3	WBF_2911_28_Pages.pdf
4	Schedule (01 to 24) for NIT No- 06 of 2020- 2021.pdf

Corrigendum: CORRIGENDUM- I

Assistant Engineer, Bankura Sadar Sub- Division
BANKURA

1. General Information

Corrigendum Id	CORRIGENDUM- I	Memo No	490/ BSD dated 05/10/2020	Memo Date	05-10-2020
Description	CORRIGENDUM- I				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

3. Critical Dates

Corrigendum Publish Date	06-10-2020 06:05 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Due to unavoidable circumstance in NIT No- 06 of 2020- 21 by AE/BSD PHE Dte. Date Schedule of this tender has been changed as follows:-			

6. Attachments

Sl No	File Name
1	Corrigendum- I for NIT- 06 of 2020- 2021.pdf