



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 03 OF E.E./MAAD, PHED OF 2021-2022

1. General Information

| | | | | | | | |
|----------------------|---|--------------------|-------|---|----------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | MALDA | Inviting Authority | | Executive Engineer, Malda Arsenic Area W/S Division | | | |
| Tender Id | NOTICE INVITING TENDER NO. 03 OF E.E./MAAD, PHED OF 2021-2022 | | | Memo No | 817/MAAD | Memo Date | 03-06-2021 |
| Description | Different works | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 03-06-2021 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 17-06-2021 02:00 PM |
| Last Date of Application | 14-06-2021 01:00 PM | Last Date of Permission | 15-06-2021 12:00 PM |
| Last Date of Submission | 17-06-2021 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 17-06-2021 03:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Repairing of Boundary Wall, Administrative Building & Laboratory at Gour under Gour-Mahdipur water supply scheme under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda. | 169943.00 | 30 Days | 3399.00 |
| 2 | Repairing of Submersible Room, Pump House and Water Treatment Units under Sadipur distribution Zone of Sothern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda. | 204292.27 | 30 Days | 4086.00 |
| 3 | Construction of Security Guard Room, Installation of Concertina fencing on Boundary wall top and other allied work under Sujapur distribution Zone of Sothern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda. | 280473.22 | 30 Days | 5609.00 |

| | | | | |
|----|---|-----------|----------|---------|
| 4 | Maintenance & performing guarding within WTP Premises at Dariapur, P.S.- Baishnabnagar (Part-III), under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 368452.64 | 184 Days | 7369.00 |
| 5 | Maintenance & performing guarding within WTP Premises at Dariapur, P.S.- Baishnabnagar (Part-I), under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 484611.84 | 184 Days | 9692.00 |
| 6 | Maintenance & performing guarding within WTP Premises at Dariapur, P.S.- Baishnabnagar (Part-II), under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 219291.20 | 184 Days | 4386.00 |
| 7 | Maintenance & performing guarding within WTP Premises of Gour Mahadipur W/S Scheme (Part-I), P.S.: English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 483309.12 | 184 Days | 9666.00 |
| 8 | Maintenance & performing guarding within WTP Premises of Gour Mahadipur W/S Scheme (Part-II), P.S.: English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 482006.40 | 184 Days | 9640.00 |
| 9 | Maintenance & performing guarding within Intake at Sanibarighat and W.T.P Premises of Gour Mahadipur W/S Scheme (Part-I), P.S.- English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 483309.12 | 184 Days | 9666.00 |
| 10 | Maintenance & performing guarding within Intake at Sanibarighat and W.T.P Premises of Gour Mahadipur W/S Scheme (Part-II), P.S.- English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 369972.48 | 184 Days | 7399.00 |
| 11 | Maintenance & performing guarding within Intake at Sanibarighat and W.T.P Premises of Gour Mahadipur W/S Scheme (Part-III), P.S.- English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED, (for the period from 01.07.2021 to 31.12.2021) = 184 days | 241003.20 | 184 Days | 4820.00 |
| 12 | Maintenance & performing guarding in Divisional Store at Daulatpur, P.S.: English Bazar, under Malda Arsenic Area Water Supply Division, PHED (for the period from 01.07.2021 to 31.12.2021) = 184 days. | 483185.22 | 184 Days | 9664.00 |
| 13 | Maintenance & performing guarding in Stack yard at Daulatpur, P.S.: English Bazar, under Malda Arsenic Area Water Supply Division, PHED (for the period from 01.07.2021 to 31.12.2021) = 184 days | 474855.60 | 184 Days | 9497.00 |
| 14 | Maintenance & performing guarding in Divisional Office at Daulatpur premises P.S.: English Bazar, Malda, under Malda Arsenic Area Water Supply Division, PHED (for the period from 01.07.2021 to 31.12.2021) = 184 days | 360973.80 | 184 Days | 7219.00 |

| | | | | |
|----|--|-----------|----------|---------|
| 15 | Placement of 2 (Two) no. software skilled Computer Operator having working knowledge in Windows XP & latest version of MS office with operating knowledge in internet as applicable for office of the Executive Engineer, Malda Arsenic Area W/s Divn. PHED. period from 01.07.2021 to 31.12.2021. | 257980.80 | 184 Days | 5160.00 |
|----|--|-----------|----------|---------|

6. Attachments

| Sl No | File Name |
|-------|-----------------------------|
| 1 | 15 Schedule.pdf |
| 2 | 08 Schedule.pdf |
| 3 | 14 Schedule.pdf |
| 4 | 04 Schedule.pdf |
| 5 | 12 Schedule.pdf |
| 6 | 10 Schedule.pdf |
| 7 | 11 Schedule.pdf |
| 8 | 01 Schedule.pdf |
| 9 | 07 Schedule.pdf |
| 10 | 09 Schedule.pdf |
| 11 | 05 Schedule.pdf |
| 12 | 03 Schedule.pdf |
| 13 | 13 Schedule.pdf |
| 14 | NIT 03 MAAD OF 2021-22 .pdf |
| 15 | 06 Schedule.pdf |
| 16 | 2911New.pdf |
| 17 | 02 Schedule.pdf |