Tender: N.I.T. No. 06/AE/HQ OF 2020-2021

1. General Information

Туре	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDDHAMAN Inviting Authority			Executive Engineer, Burdwan Division			
Tender Id	N.I.T. No. 06/AE/HQ 0F 2020-2021			Memo No	897/AE/HQ	Memo Date	09-10-2020
Description	GrA: Extension of pipeline for Maheshgaria PWSS and Gr. –B & C: Repairing of leakage bursting & trial run of Itla & Kanshra PWSS under						
	Burdwan Divn., PHE. Dte.						
Estimated Work Value -							

2. EMD (Earnest Money Deposit) Details

Exempted? No	Fee Туре	Demand Draft	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
--------------	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	09-10-2020 06:00 PM	Sale/Submission Start Date	09-10-2020 06:30 PM
Download Start Date	09-10-2020 06:30 PM	Sale/Download End Date	16-10-2020 02:00 PM
Last Date of Application	16-10-2020 02:00 PM	Last Date of Permission	16-10-2020 02:30 PM
Last Date of Submission	03-11-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-11-2020 03:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

|--|

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of pipeline for MAHESHGARIA Water Supply Scheme within	4.74.862.00	20 Dave	9,497.00
<u>'</u>	Jamalpur Block, under Burdwan Division, PHE Dte.	4,74,602.00	30 Days	9,497.00
	Repairing of leakage bursting including construction of sluice valve for			
2	trial run towards commissioning of ITLA Water Supply Scheme within	3,15,700.00	30 Days	6,314.00
	Jamalpur Block, under Burdwan Division, PHE Dte.			
	Repairing of leakage bursting and laying of pipeline at leftout section			
	including erection of stand posts for trial run towards commissioning of			
3	KANSHRA Water Supply Scheme within Jamalpur Block, under Burdwan	4,72,800.00	30 Days	9,456.00

Division, PHE Dte.

6. Attachments

Sl No	File Name
1	Latest_WBF_2911.pdf
2	NIT-06 of 20-21.pdf
3	Schedule for Gr-A.pdf