



Public Health Engineering Department

Government of West Bengal

Tender: 14/AE/HSSD/PHED OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Executive Engineer, Howrah Division			
Tender Id	14/AE/HSSD/PHED OF 2019-2020			Memo No	15/HSSD	Memo Date	04-02-2020
Description	Soil Investigation & Extension of UPVC pipe laying of different water supply schemes under Howrah Sadar Sub-Division of Howrah Division PHE Dte.						
Estimated Work Value	10,70,653.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte.	Payable At	Howrah
-----------	----	----------	--------------	------------	---	------------	--------

3. Critical Dates

Tender Publish Date	04-02-2020 01:05 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-02-2020 03:30 AM
Last Date of Application	14-02-2020 01:00 AM	Last Date of Permission	14-02-2020 02:30 AM
Last Date of Submission	19-02-2020 03:30 AM	Tech Bid Opening Date	19-02-2020 04:30 AM
Fin Bid Opening Date	19-02-2020 04:30 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Soil Investigation for the work of Construction of R.C.C Elevated Reservoir of Capacity 700 m3 Staging Height 20 mtr. For Bikihakola W/S Scheme under Howrah Sadar Sub-Division, under Howrah Division, P.H.E. Dte.	117871.00	15 days	2357.00
2	Extension of UPVC pipe laying work in Maju Khetra Water Supply Scheme under J.B. Pur Block under Howrah Division, PHE Dte. (For 910m Length)	483507.00	15 days	9670.00
3	Extension of UPVC pipe laying work at Machal Gram in Gobindapur water supply scheme under J.B. Pur block, under Howrah Sadar Sub-Division of Howrah Division PHE Dte.	469275.00	15 days	9386.00

6. Attachments

Sl No	File Name
1	updated_WB2911new.pdf
2	schld3-nit-14-19-20.pdf
3	schld1-14-19-20.pdf
4	NIT-14-Notice- 2019-20.pdf
5	schld2-14-19-20.pdf

Corrigendum: ADDENDUM & CORRIGENDUM-I FOR SL-1

Executive Engineer, Howrah Division
HOWRAH

1. General Information

Corrigendum Id	ADDENDUM & CORRIGENDUM-I FOR SL-1	Memo No	23 /HSSD	Memo Date	12-02-2020
Description	Soil Investigation for the work of Construction of R.C.C Elevated Reservoir of Capacity 700 m3 Staging Height 20 mtr. For Bikihakola W/S Scheme under Howrah Sadar Sub-Division, under Howrah Division.				
Estimated Work Value	10,70,653.00				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	12-02-2020 02:35 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	20-02-2020 01:00 PM
Last Date of Permission	24-02-2020 02:30 PM	Last Date of Submission	26-02-2020 03:30 PM
Tech Bid Opening Date	26-02-2020 04:30 PM	Fin Bid Opening Date	26-02-2020 04:30 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Soil Investigation for the work of Construction of R.C.C Elevated Reservoir of Capacity 700 m3 Staging Height 20 mtr. For Bikihakola W/S Scheme under Howrah Sadar Sub-Division, under Howrah Division, P.H.E. Dte.	117871.00	2357.00	15 days

6. Attachments

Sl No	File Name
-------	-----------

