



Public Health Engineering Department

Government of West Bengal

Tender: NIT-08-CD-2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-08-CD-2020-2021			Memo No	1067/CD	Memo Date	16-10-2020
Description	NIT-08-CD-2020-2021 Different types of works under Cooch Behar Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	16-10-2020 09:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	09-11-2020 02:00 PM
Last Date of Application	05-11-2020 02:00 PM	Last Date of Permission	05-11-2020 05:00 PM
Last Date of Submission	09-11-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	09-11-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Shifting of damaged UPVC pipe line by DI pipe from Anguldekha PHC (COVID-19 Treatment Centre) to nearest H.S. School via Anguldekha Trematha More & Shifting DI Pipe Line at a safe distance near Dhaneswari Bridge under Pran Majumdar Water Supply Scheme at Haldibari under Mathabhanga Sub-Division PHE Dte. under Tista Bridge Fund PWD.	Rs. 4, 84,209.00	45 Days.	Rs. 10,000.00
2	Reconstruction of damaged wash out drain & excavation of earthen pond to store wash out water at HWS of Haldibari Municipality Water Supply Scheme at Word-04 under Mathabhanga Sub-Division, PHE Dte.	Rs. 3, 28,693.00	45 Days.	Rs. 7,000.00
3	Construction of Electric Room and other misc work related to Cooch Behar Division Office under Cooch Behar Division, PHE Dte.	Rs. 4, 96,682.00	45 Days.	Rs. 10,000.00
	Constructions of drain, platform and pathway for IEP,repairing of pathway			

4	, constructions of S/ Valve Chamber, laying CI/DI pipeline in raising main line and allied others works at Shingimari Bhetaguri W/S Scheme under Cooch Behar Division, P.H.E Dte.	Rs. 3, 85,966.00	45 Days.	Rs. 8,000.00
5	Withdrawing and relaying of UPVC distribution pipe line, Cleaning of chokage from pipeline, & other allied work in connection with the special maintenance and repairing works at Gopalpur W/S Scheme under Cooch Behar Division P.H.E Dte.	Rs. 3, 32,392.00	45 Days.	Rs. 7,000.00
6	Repairing of washout drain and earth filling at HWS of Payamari Water Supply Scheme and Bridge Crossing work with DI pipe at Ganduwa Bridge under Payamari Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.	Rs. 1, 63,595.00	45 Days.	Rs. 3,500.00
7	Withdrawing and relaying of 150mm dia DI pipe line the Jalpaiguri Haldibari main road from Railway crossing gate to Murgihati at Haldibari Bazar under Haldibari –M Zone-II Water Supply Scheme due to widening of Jalpaiguri-Haldibari main road under Tista Bridge (Joye Bridge) Construction found.	Rs. 51,061.00	45 Days.	Rs. 1,500.00
8	Repairing work of pipeline, Culvert Crossing and some new UPVC pipeline at Banshraj Water Supply Scheme under Tufanganj Sub-Division, PHE Dte.	Rs. 4, 90,137.00	45 Days.	Rs. 10,000.00

6. Attachments

Sl No	File Name
1	Schedule SI-01 NIT-08-CD-2020-2021.pdf
2	Schedule SI-02 NIT-08-CD-2020-2021.pdf
3	Schedule SI-07 NIT-08-CD-2020-2021.pdf
4	West Bengal Form No. 2911 NEW.pdf
5	Schedule SI-05 NIT-08-CD-2020-2021.pdf
6	Schedule SI-03 NIT-08-CD-2020-2021.pdf
7	Schedule SI-06 NIT-08-CD-2020-2021.pdf
8	Schedule SI-08 NIT-08-CD-2020-2021.pdf
9	NOTICE - NIT No. 08-CD-2020-2021.pdf
10	Schedule SI-04 NIT-08-CD-2020-2021.pdf