



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT-09/AE/RSD/PHE/2019-2020

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-09/AE/RSD/PHE/2019-2020			Memo No	04/RSD	Memo Date	08-01-2020
Description	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at different PWSS under Rampurhat Sub-Division, P.H.E. Dte.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

### 3. Critical Dates

Tender Publish Date	08-01-2020 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-01-2020 01:00 PM
Last Date of Application	14-01-2020 01:00 PM	Last Date of Permission	16-01-2020 03:00 PM
Last Date of Submission	21-01-2020 01:00 PM	Tech Bid Opening Date	21-01-2020 02:00 PM
Fin Bid Opening Date	21-01-2020 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	13-01-2020 02:00 PM	Venue	Office of the Assistant Engineer, Rampurhat Sub- Division, PHE Dte.	Address	Office of the Assistant Engineer, Rampurhat Sub-Division, PHE Dte., Doctor Para, Rampurhat, Birbhum.
------	---------------------	-------	--	---------	---

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Kot Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	2 (Two) Months	Rs. 10000.00/-
2	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Beja Water Supply Scheme	Rs. 499968.00/-	2 (Two) Months	Rs. 10000.00/-

	under Rampurhat Sub-Division, P.H.E. Dte.			
3	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Narayanghati Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	2 (Two) Months	Rs. 10000.00/-
4	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Basudebpur Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	2 (Two) Months	Rs. 10000.00/-

## 6. Attachments

Sl No	File Name
1	Schedule 4.pdf
2	Notice.pdf
3	Schedule 1.pdf
4	Schedule 2.pdf
5	Schedule 3.pdf
6	WBF 2911.pdf

## Corrigendum: CORRIGENDUM-II

Assistant Engineer, Rampurhat Sub-Division  
BIRBHUM

### 1. General Information

Corrigendum Id	CORRIGENDUM-II	Memo No	13/RSD	Memo Date	17-01-2020
Description	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at different Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

### 3. Critical Dates

Corrigendum Publish Date	17-01-2020 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	20-01-2020 01:00 PM	Last Date of Submission	24-01-2020 01:00 PM
Tech Bid Opening Date	24-01-2020 02:00 PM	Fin Bid Opening Date	24-01-2020 02:00 PM

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Kot Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	Rs. 10000.00/-	2 (Two) Months
1	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Beja Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	Rs. 10000.00/-	2 (Two) Months
1	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Basudebpur Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	Rs. 10000.00/-	2 (Two) Months
1	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Narayanghati Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 499968.00/-	Rs. 10000.00/-	2 (Two) Months

## 6. Attachments

Sl No	File Name
1	Schedule 4.pdf
1	Notice.pdf
1	Corrigendum-II.pdf
1	Corrigendum-I.pdf
1	Schedule 3.pdf
1	Schedule 1.pdf
1	Schedule 2.pdf
1	WBF 2911.pdf

## Corrigendum: CORRIGENDUM-I

Assistant Engineer, Rampurhat Sub-Division  
BIRBHUM

## 1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	08/RSD	Memo Date	10-01-2020
Description	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at different PWSS under Rampurhat Sub-Division, P.H.E. Dte.				
Estimated Work Value	-				

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

### 3. Critical Dates

Corrigendum Publish Date	12-01-2020 01:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	14-01-2020 01:00 PM
Last Date of Permission	17-01-2020 03:00 PM	Last Date of Submission	21-01-2020 01:00 PM
Tech Bid Opening Date	21-01-2020 02:00 PM	Fin Bid Opening Date	21-01-2020 02:00 PM

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Beja Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499968.00/-	10000.00/-	2 (Two) Months
2	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Basudebpur Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499968.00/-	10000.00/-	2 (Two) Months
2	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Narayanghati Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499968.00/-	10000.00/-	2 (Two) Months
2	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40 mtr. X 3.65 mtr. size at Kot Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499968.00/-	10000.00/-	2 (Two) Months

### 6. Attachments

Sl No	File Name
2	Schedule 4.pdf
2	Schedule 1.pdf
2	Schedule 3.pdf
2	WBF 2911.pdf
2	Schedule 2.pdf
2	Notice.pdf
2	Corrigendum-I.pdf