



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	721594.00	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_5	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Matherdighi (Zone - I, II, III) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	11_AnnexB.pdf
2	6_AnnexB.pdf
3	5_BOQ.pdf

4	7_AnnexB.pdf
5	12_AnnexB.pdf
6	10_AnnexC.pdf
7	6_AnnexC.pdf
8	12_AnnexA.pdf
9	1_AnnexB.pdf
10	2_AnnexB.pdf
11	2_AnnexA.pdf
12	13_BOQ.pdf
13	11_AnnexC.pdf
14	1_AnnexA.pdf
15	13_AnnexB.pdf
16	8_AnnexD.pdf
17	6_AnnexI.pdf
18	8_AnnexA.pdf
19	8_AnnexB.pdf
20	6_AnnexK.pdf
21	9_AnnexA.pdf
22	10_AnnexB.pdf
23	6_AnnexS.pdf
24	6_AnnexL.pdf
25	6_AnnexA.pdf
26	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
27	15_BOQ.pdf
28	NleTDDocument.pdf
29	10_AnnexA.pdf
30	6_AnnexR.pdf
31	3_AnnexB.pdf
32	6_AnnexP.pdf
33	1_BOQ.pdf
34	3_BOQ.pdf
35	6_AnnexF.pdf
36	2_AnnexC.pdf
37	WBF2911.pdf
38	11_BOQ.pdf

39	11_AnnexA.pdf
40	8_AnnexC.pdf
41	6_AnnexJ.pdf
42	2_BOQ.pdf
43	3_AnnexA.pdf
44	6_BOQ.pdf
45	6_AnnexM.pdf
46	7_BOQ.pdf
47	4_BOQ.pdf
48	14_BOQ.pdf
49	6_AnnexN.pdf
50	6_AnnexO.pdf
51	8_BOQ.pdf
52	6_AnnexE.pdf
53	13_AnnexC.pdf
54	6_AnnexD.pdf
55	16_AnnexA.pdf
56	9_AnnexC.pdf
57	9_AnnexB.pdf
58	13_AnnexA.pdf
59	17_BOQ.pdf
60	10_AnnexD.pdf
61	6_AnnexH.pdf
62	6_AnnexG.pdf
63	10_BOQ.pdf
64	14_AnnexB.pdf
65	11_AnnexD.pdf
66	12_BOQ.pdf
67	16_AnnexB.pdf
68	12_AnnexC.pdf
69	6_AnnexQ.pdf
70	7_AnnexC.pdf
71	14_AnnexA.pdf
72	SOW.pdf
73	9_BOQ.pdf

74	7_AnnexA.pdf
75	16_BOQ.pdf