



Public Health Engineering Department

Government of West Bengal

Tender: NIT04/EMSD-II of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Assistant Engineer			
Tender Id	NIT04/EMSD-II of 2020-21			Memo No	577/EMSD II	Memo Date	16-09-2020
Description	Miscellaneous works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Eastern Mechanical Division, P.H.E. Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	17-09-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-09-2020 03:00 PM
Last Date of Application	28-09-2020 03:00 PM	Last Date of Permission	28-09-2020 04:00 PM
Last Date of Submission	30-09-2020 03:00 PM	Tech Bid Opening Date	30-09-2020 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	Time
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Miscellaneous works at Rural Training Centre Kalyani under Eastern Mechanical Sub-Division-II, P.H.E. Dte., Dist-Nadia.	118199	20 days	2364.00
2	Repairing of Voltage stabilizers at Pump House No. - I & II (Zone - I) under Bara Andulia Water Supply Scheme, Dist. Nadia.	275169	20 days	5503.00
3	Operation and Guarding of the temporary floating barge assembly on river Bhagirathi near intake point of part-II Nakashipara SWB W/S scheme under Eastern Mechanical sub-division-II PHE Dte.	229128	As per schedule	4583.00
	Replacement of the electrical components relating to illumination system,			

4	damaged by Cyclone Amphan at Pump house no-I under Bhaluka Water Supply Scheme, EMSD-II, PHE Dte. Dist. Nadia.	358352	20 days	7167.00
5	Renovation of Earthing system at P/H-II under Bhaluka W/S Scheme and repairing of defective Voltage stabilizer at P/H-I under Halalpur Krishnapur (Z-I) W/S scheme under EMSD-II, PHE Dte. Dist. Nadia.	127675	20 days	2554.00
6	Restoration of water supply by replacing the damaged panel accessories and repairing the pumping machinery at Ghoralia Z-II, Birnagar, Naserkuli Z-I, & Jayour W/S Schemes, under EMSD-II, PHE Dte. Dist. Nadia.	234660	20 days	4693.00
7	Replacement of the components relating to the illumination system, damaged during Cyclone Amphan at the pump houses under Barakulta, Birnagar, Boalia & Bhayana (Z-II) W/S Scheme, Dist. Nadia.	295226	20 days	5905.00
8	Power wiring for connecting MCC Panel through Voltage Stabilizer at Zone-I and Zone-II under Naserkuli W/S Scheme, Dist. Nadia.	238511	20 days	4770.00
9	Replacement of the components relating to the illumination system, damaged during Cyclone Amphan at the pump houses under Paschim Noapara, Nrisinghapur, & Dubli (Z-I) W/S Scheme, Dist. Nadia.	252699	20 days	5054.00

6. Attachments

Sl No	File Name
1	WBF - 2911 From.pdf
2	NIT - 04.pdf
3	4. Replacement of Electrical coponent_Bhaluka.pdf
4	5. Renocation of Earthing System_Bhaluka_Halalpur-Krishnapur.pdf
5	2.Repairing_Bara Andulia.pdf
6	1. RTC Miscellaneous work.pdf
7	7. Replacement of coponent_Barakulta_Birnagar_Boalia_Bhayana.pdf
8	8. Power wiring_Naserkuli.pdf
9	6. Restoration of water supply at_Ghoralia_Birnagar_Naserkuli_Jayo.pdf
10	3. O & G Temporary Floating Barge_Nkashipara.pdf
11	9. Replacement of coponent_Paschim Noapara_Nrisinghapur_Dubli.pdf