



Public Health Engineering Department

Government of West Bengal

Tender: 196/AE-I/ED

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	KOLKATA	Inviting Authority		Assistant Engineer			
Tender Id	196/AE-I/ED	Memo No		196/AE-I/ED Dt.	Memo Date	06-03-2020	
				06.03.2020			
Description	Operation, Maintenance & Guarding of MTU & other works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	16-03-2020 05:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-03-2020 02:00 PM
Last Date of Application	25-03-2020 01:00 PM	Last Date of Permission	25-03-2020 02:00 PM
Last Date of Submission	27-03-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	27-03-2020 03:00 PM	Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of spares pump (Make - Kirloskar, Q-311m ³ /hr., H-80 mtr.) for Pump Motor set no.-2 at BS-II Naksa under North 24 Pgs. Arsenic Area Water supply scheme.	Rs. 100862.00	20 Days	
2	Rectification of electrical distribution system from CESC output to different section of Office of the Executive Engineer, Alipore Division, P.H.E. Dte. under Electrical Division, PHE Dte.	Rs. 194719.00	20 Days	
3	Supply & delivery of electrical spares in connection with electrical illumination of Mangal Pandey Water Treatment Plant, North 24 Pgs. under Electrical Division, PHE Dte.	Rs. 296733.00	20 Days	
	Operation, Maintenance & Guarding of Mobile Water Treatment Unit – 2 in			

4	the District of Howrah under Electrical Division, P.H.E. Dte.	Rs. 425140.00	As per Schedule
5	Operation, Maintenance & Guarding of Mobile Water Treatment Unit – 1 in the District of Howrah under Electrical Division, P.H.E. Dte.	Rs. 425140.00	As per Schedule

6. Attachments

Sl No	File Name
1	196 AE-I dt 06.03.2020.pdf