



# Public Health Engineering Department

Government of West Bengal

Tender: NIT NO:-08/RWS/ OF 2020-2021.

## 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Assistant Engineer Jalpaiguri R.W.S. Sub-Division			
Tender Id	NIT NO:-08/RWS/ OF 2020-2021.			Memo No	72/RWS	Memo Date	15-02-2021
Description	NIT NO:-08/RWS/ OF 2020-2021.						
Estimated Work Value	-						

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Jalpaiguri Division P.H.E. Dte.	Payable At	Executive Engineer, Jalpaiguri Division P.H.E. Dte
-----------	----	----------	--------------	------------	---	------------	--

## 3. Critical Dates

Tender Publish Date	19-02-2021 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	01-03-2021 02:00 PM
Last Date of Application	26-02-2021 03:00 PM	Last Date of Permission	26-02-2021 05:00 PM
Last Date of Submission	01-03-2021 02:00 PM	Tech Bid Opening Date	01-03-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

## 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of D.P.R. in connection with Augmentation of Maynaguri PWSS under Maynaguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,66,365.00	15 ( Fifteen) Days	5,400.00
2	Preparation of D.P.R. in connection with Augmentation of Madhya Kagrabari PWSS under Maynaguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,09,235.00	15 ( Fifteen) Days	4,200.00
3	Preparation of D.P.R. in connection with Augmentation of Barnes PWSS under Maynaguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,16,705.00	15 ( Fifteen) Days	4,400.00

4	Preparation of D.P.R. in connection with Augmentation of Ramsai PWSS under Maynaguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,18,273.00	15 ( Fifteen) Days	4,400.00
5	Preparation of D.P.R. in connection with Augmentation of Baikur PWSS under Maynaguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,24,580.00	15 ( Fifteen) Days	4,500.00
6	Preparation of D.P.R. in connection with Augmentation of Mandalghat PWSS under Jalpaiguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,15,303.00	15 ( Fifteen) Days	4,400.00
7	Preparation of D.P.R. in connection with Augmentation of Karija Berubari PWSS under Jalpaiguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,22,688.00	15 ( Fifteen) Days	4,500.00
8	Preparation of D.P.R. in connection with Augmentation of South Berubari PWSS under Jalpaiguri Block in connection with JALSWAPNA under Jalpaiguri Division P.H.E. Dte.	2,32,223.00	15 ( Fifteen) Days	4,700.00
9	Retrofitting work related to FHTC at Irrigation Dam and canal Natun Basti,Paharer Hat and Chourangi Bazar for Argigoralbari PWSS, under Jalpaiguri Division PHE Dte.	4,42,290.00	20 ( Twenty) Days	8,900.00
10	Retrofitting work related to FHTC at Subhash Pally, Natun Basti,& Tatipara including Bridge & Culvert crossing for Argigoralbari PWSS, under Jalpaiguri Division PHE Dte.	4,82,933.00	15 ( Fifteen) Days	9,700.00
11	Retrofitting work related to FHTC at Bhujaripara,Thakpara,Bhodapara,& Barakamat for Argigoralbari PWSS, under Jalpaiguri Division PHE Dte.	4,66,046.00	15 ( Fifteen) Days	9,400.00
12	Improvement of Lab rooms & ancilliary works at Chalsa Sub District Lab under Jalpaiguri Division P.H.E. Dte.	2,50,820.00	20 ( Twenty) Days	5,100.00

## 6. Attachments

Sl No	File Name
1	Notice & Annexure.pdf
2	9.pdf
3	12.pdf
4	10.pdf
5	6.pdf
6	1.pdf
7	3.pdf
8	7.pdf
9	WBF2911.pdf
10	2.pdf

11	5.pdf
12	4.pdf
13	8.pdf
14	11.pdf