



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO.14/AE/BSD OF 2024-2025_1 to 28

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Assistant Engineer, Burdwan Sub-Division		
Tender Reference	NOTICE INVITING TENDER NO.14/AE/BSD OF 2024-2025_1 to 28	Estimate Put to Tender	1.00	Memo No	617/BSD	Memo Date	17-03-2025
	e Tender Id		Description	NOTICE INVITING TENDER			
	Estimated Work Value		-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	17-03-2025 05:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-04-2025 03:00 PM
Last Date of Application	25-03-2025 02:30 PM	Last Date of Permission	
Last Date of Submission	28-04-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Trail run(3 months)for Gangua PWSS of Burdwan-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
2	Trail run(3 months)for Sasanga PWSS of Khandaghosh Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by

				the successful tenderer)
3	Trail run(3 months)for Magra PWSS of Memari-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
4	Trail run(3 months)for Kusha PWSS of Burdwan-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
5	Trail run(3 months)for Bijur PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
6	Trail run(3 months)for Rean PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
7	Trail run(3 months)for Belshar PWSS of Raina-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
8	Trail run(3 months)for Deha PWSS of Memari-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
9	Trail run(3 months)for Moshra PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
10	Trail run(3 months)for Bijra PWSS of Memari-I Block within Burdwan Sub-	62,699.00	3 Months	1570.00 (at the time of agreement by

	Division under Burdwan Division,PHE Dte			the successful tenderer)
11	Trail run(3 months)for Bantir PWSS of Raina-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
12	Trail run(3 months)for Bhagabatipur PWSS of Raina-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
13	Trail run(3 months)for Serpur PWSS of Raina-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
14	Trail run(3 months)for Chaudanga PWSS of Raina-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
15	Trail run(3 months)for Bara Bainan PWSS of Raina-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
16	Trail run(3 months)for Samanti of PWSS of Burdwan-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
17	Trail run(3 months)for Haldi of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
	Trail run(3 months)for Barapalashan of PWSS of Memari-II Block within			1570.00 (at the time of

18	Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	agreement by the successful tenderer)
19	Trail run(3 months)for Bamunpukur of PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
20	Trail run(3 months)for Ghoshpur of PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
21	Trail run(3 months)for Nandiara of PWSS of Memari-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
22	Trail run(3 months)for Shukur of PWSS of Raina-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
23	Trail run (3 months) for Nala of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
24	Trail run(3 months)for Pipuldaha of PWSS of Raina-II Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
25	Trail run(3 months)for Kaligram of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
				1570.00 (at the time of

26	Trail run(3 months)for Kashiara of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	agreement by the successful tenderer)
27	Trail run(3 months)for Palitpur of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)
28	Trail run(3 months)for Kurmun of PWSS of Burdwan-I Block within Burdwan Sub-Division under Burdwan Division,PHE Dte	62,699.00	3 Months	1570.00 (at the time of agreement by the successful tenderer)

6. Attachments

Sl No	File Name
1	NIT- 14 of 24-25.pdf