



Public Health Engineering Department

Government of West Bengal

Tender: 11/AE (HQ)/HD/PHED OF 2020-2021

1. General Information

| | | | | | | | |
|----------------------|---|--------------------|-------|-------------------------------------|---------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | HOWRAH | Inviting Authority | | Executive Engineer, Howrah Division | | | |
| Tender Id | 11/AE (HQ)/HD/PHED OF 2020-2021 | | | Memo No | 484/HD | Memo Date | 22-02-2021 |
| Description | Different kinds of works of Surface based water supply Scheme under Howrah Division P.H.E. Dte. | | | | | | |
| Estimated Work Value | 51,63,443.87 | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|--------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Howrah Division, PHE Dte | Payable At | Howrah |
|-----------|----|----------|--------------|------------|--|------------|--------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 22-02-2021 04:25 AM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 05-03-2021 02:00 AM |
| Last Date of Application | 03-03-2021 01:00 AM | Last Date of Permission | |
| Last Date of Submission | 05-03-2021 02:00 AM | Tech Bid Opening Date | 05-03-2021 04:00 AM |
| Fin Bid Opening Date | 05-03-2021 04:00 AM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|------------------------------|
| 1 | M.S plate work at chlorination room at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply Scheme under Howrah Division P.H.E. Dte. | 57895.81 | 15 Days | 2.5% of Amount put to tender |
| 2 | Restoration of bituminous road at Jagadispur more damaged during laying of 450 mm dia D.I Rising Main. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (Part-B)Length=40m. | 100190.38 | 20 Days | 2% of Amount put to tender. |
| | Restoration of bituminous road from Laxmanpur C.W.R Site to Pipli more damaged during lying of 450 mm dia D.I Rising Main. under Bally Jagacha | | | 2% of Amount |

| | | | | |
|----|--|-----------|---------|--------------------------------|
| 3 | (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (Part-A) Length=50m. | 128031.48 | 20 Days | put to tender. |
| 4 | Pilling work for construction of boundary wall at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte. | 485412.10 | 30 Days | 2% of Amount put to tender. |
| 5 | Land Development work at Lakhanpur CWR Site under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah.(Part-1) | 483358.93 | 30 Days | 2% of Amount put to tender. |
| 6 | Land Development work at Lakhanpur CWR Site under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah.(Part-2) | 471758.32 | 30 Days | 2% of Amount put to tender. |
| 7 | Restoration of road in uncovered areas in Zone-1 & 2. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah Length- 750m. (Part-I) | 432743.43 | 30 Days | 2% of Amount put to tender. |
| 8 | Construction of Drain at Khirodamoyee pry school in Jagadispur in connection with rising main line of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte. | 464178.43 | 30 Days | 2% of Amount put to tender. |
| 9 | Restoration of road in uncovered areas in Zone-1 & 2. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah Length- 800m. (Part-2) | 461625.97 | 30 Days | 2% of Amount put to tender. |
| 10 | Restoration of Road at Dansi pond site Zone-2 under Bally Jagacha (Phase- II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (length of Road=85 m.) | 452011.99 | 30 Days | 2% of Amount put to tender. |
| 11 | Restoration of concrete road for laying of (DI line-200/250 mm dia) in Zone-1 & II, under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. | 481991.07 | 30 Days | 2% of Amount put to tender. |
| 12 | Construction of boundary wall at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte. | 342793.50 | 30 Days | 2% of Amount put to tender. |
| 13 | Repairing of A.C & C.I Pipe line during laying of 450 mm D.I Delivery Main Pipe line at different locations in Zone - I of Bally Jagacha (Phase - II) Surface based water supply scheme under Howrah Division, P.H.E. Dte. | 317444.13 | 30 Days | 2% of Amount put to tender. |
| 14 | M.S pipe line work near Khirodamoyee pry school in Jagadispur in connection with rising main line of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte. | 484008.33 | 30 Days | 2% of Amount put to tender. |

6. Attachments

| Sl No | File Name |
|-------|-----------------------|
| 1 | NIT_11_HQ_2020_21.pdf |

